Form DOE-130

Summary Cost Estimate Form

NJDOE -Division of Finance - Office of School Facilities

UNION

BERKELEY HEIGHTS TWP
0310

Thomas P. Hughes School
020

Hughes ES Educational Adequacy Componer
446 Snyder Ave

Berkeley Heighls
07922

BA (Signature/Name)

Date:

District Contact:
Contact Title:
District Telephone #:
District Fax #:
District E-Mail:

State Projectit:

Parent

Land

Temporary

Feasibility

Emergent

22712025
Anthony Juskiewicz
Business Administrator
908-464-1718

908-464-1728
ajuskiewicz@bhpsnj.org

Bt H all cosls aro elighsts it T sl costs are indigibis

Name: Thomas Sirauser NafhefAnthony Jutkiewicz " Eligible Cost:
1.1 Section: At Building sition $ - $ - $ -
1.2 Seclion: A2 L.and Acqguisiiion §oo - $ - 3 -
1.3 Costs of Land & Building Acquisition | $ - $ - 5 .

Building Consfruction Cost by Building System:

2 Seclion: ‘ General Conditions (% of all rades) [11.25%] [$ - $ - 3 -
3.1 Section: 1-A_ Site Improvements § - 3 . $ -
3.2 Seclion: 1B Demolitions 3 - $: - k] -
3.3 Seclion: 1-C Hazardous Materials Abatement I - g B k] -
4 Section: 2 Foundations 3 - $:0 - $ -
5 Section: 3 Superstucture - $ - $ -
6 Section: 4 Exterior Closure b - § 5 [ -
7 Section: 5 Interior Gonstruction B - $ - $ -
8 Section: 6 Vertical Movement $ - §° - $ -
2 Section: 7 Frambing 5 - 5 - § -
10  Section: 8 HVAC $ - 5 - - $ -
11 Section: 9 Sprinkler System : = [N - $ -
12 Section: 10 Elecirical Distribution - . - $ -
i3 Seclion: 11 Communications s - $ -
i4 Section: 12 Fixed Furnishings i - $ -
15 Section: 13 ADA §: 5 = $ -
16 Section: 14 Miscellaneous [ - $ - 3 -
17 Section: 15 Alterations : ' : R
18 Section: 16 Tempeorary Facilities [ -
79 Section: 17 Fr&E > 10 years of useful life $ -

=20 Total: Bullding Construction Cost{Line 2419} -5 2 EX §: i

Other Allowable Costs:

21 Bection: 18 DOE Final Review Fee” § - $ - $ -
231 Section: 18 Architectural/Engineering Design Fees [ - $ - 5 -
23.2 Sechon; 18 Dasign Contingency-New (%) . $ - $ - $ -
""" 7322 Section: 18 Design Contingency-Rehab (%) | 50% |
24 Seclion: 18 Bonding/Legal Fees = [ - $ -
25 Section: 18 Construction Management Fees/PMF - - 3 -
26  Section: 18 Coenstruction Administration Fees - $ -
27 Section: 18 Testing Consuliari Fees - 5 -
28  Seclion: 18 Environmental Consultant Fees - i * $ -
29 Section: 18 Permits Fees - 3 - $ -
30 Section: 18  Const. Contingancy-New {%) Min 5% [ |3 - [3 NERE -
3 Section, 18 Const. Contingency-Rehab (%} Min 5% | 10.0% |
32 Section: 18 Other (describe each): $ -
33 . Reimbursable . i $ -
34 I AR B $ N
35 {sum = line 32) ‘4 """ 3 -
.38 | 5§ R
a7 Lo : $ -
38 Total- Other Allowabie Costsi{Line 21:37) $ -
39 Other Allowable Costs as a % of Total Building Construction Cost
Other Aliowable Costs as a % of Total Building Construction Cos{ exceed 30%.
A justification is required as parf of this submission,
40 Section: 19 FF&E < 10 years of useful life [s - [ ] -]
41 Total Project Costs | $ - | $ - f i $ - ]

*Note: The correct "DOE Final Review Fee™ is 10 be based on "Total Building
Consiruction Cost” figure (Ling 20} at time the F.E.C. is approved by DOE.

Version 2.9db(52.26.21)




Form DOE-130

Summary Cost Estimate Form

NJDOE -Division of Finance - Office of Scheol Facilitfes

UNION

HERKELEY HEIGHTS TWP

0310

Thomas P. Hughes Schooi

020

State Project#:

Parent

Land
Temporary
Feasibifity
Emergent

Hughes ES Educational Adequacy Componer AE Firm: Solutions Architecture Corp.
446 Snyder Ave AJE Contact: Thomas Strauser, Principal
A/E Phene #: 973-484-4800
Berkeley Heighls ME Fax #: 201-706-7777
(07922 ASE E-Mail: thormass@solutions-grch.com
BA (Signafure/Name)
Hit if 28 costs are aligible Hit *:E';é‘(‘;‘: are
e i ) i
Narne: Thomas Strauser NafmefAnthony Jusklewicz
1.1 Seclion: A Building Adsyfsition
1.2 Seclion: A2 Land Acquisition
1.3 Costs of Land & Building Acquisition i $ B $ - $ -
Byijlding Construction Cost by Building System:

2 Section: General Conditions {% of ali frades) i11.25%] [ 78,750.00 5 - 3 78,750.00
3.1 Seclion: 1-A Site Improvements $ 157,500.00 5 - $ 157,5060.00
3.2 Section: 1-8 Demealitions 3 - § - 3 -
3.3 Seclion: 1-C  Hazardous Malerials Abatement 3 - $ - § -

4 Seclion: 2 Foundations B $ - $ - § -

5 Seclion: 3 Superstruciure B 3 - $- - & -

6 Section: 4 Exterior Closure $ - § - 3 -

7 Section: 5 Interior Gonstruction $ 166,550.00 § - - $ 166,550.00

8 Section: 6 Vertical Movement % - 3 - 3 -

% Seclion: 7 Plumbing b - 3 - 5 -
10  Section: 8 HVAC [ - $ - 3 -
11 Section: 9 Sprinkler System $ - 3 - F: -
12 Section: 10 Electrical Distribution B 106,450.00 $ - - 106,450.00
13 Section: 11 Communications b 94,500.00 $ Sm 94,500.00
14 Section: 12 Fixed Furnishings [ - ‘3 - § -
15 Section: 13 ADA $ - $ B $ -
16  Section: 14 Miscellaneous $ - $ - - $ -
17 Seclion: 15 Adterations § - 3 - $ -

18 Section: 6 Temporary Facilities o $ - $ - 3 -
19 Seclion: 17 FF&E > 10 years of useful life $ 175,000.00 $ $ 175,000.00

T 20:: Total Bulding Construction Cost {Line 2:19) x5 i i -778,760.004% 1% SFRELTT8,7560.00
Other Aliowable Costs:

21 Bection: 18 DOE Final Review Fee” [$ 389375 1% R 3,893.75 |

23.7_Section: 18 Architectural/Engineering Design Fees [$ 777875001 1% BRI 77.875.00 |
232 Section: 18 Design Contingency-New {%) { ]

233 Section: 18 Design Contingency-Rehab (%) 1 50% | [3 3,893.75 $ - $ 3,893.75
24  Sechion: 18 Bonding/Legal Fees [ -110,000.00 % - 3 10,000.00
25 Saction: 18 Construstion Managemsnt Feas/PMP b S T $ - $ -
26 Seclion: 18 Consiruction Administration Fees b e $ - [ -
27 Section; 18 Tesling Consultant Fees ER - 3,500.00 § - % 3,500.00
28 Seclion: 18 Environmentat Consuitant Fees § 5,000.00 $ - $ £,000.00
29 Section; 18 Permits Fees $ R [ - § -
3¢ Secton: 18 Const. Centingency-New (%) Min 5%

31 Seclion: 18 Consi. Contingency-Rehab (%) Min 5% 1 100% | [§ 7787500 [§ - 1[5 77,875.00 |

Section: 18 Other (describe each): 5 500.00 $ - 5 500,00
£ Reimbursable .- [ 50000 $ - $ 560.00
E T 5 DT $ _ $ _
{sum = e 22) < § - - § - 3 -
$ - $ - § -
| S T R 5 n 3 -
" Total Other: Allowablo Costs:{Line21.37) b A182,538:00:] [§ [
Other Allowable Costs as a % of Total Building Construction Cost 23.44%
Other Allowable Costs as a % of Total Building Construstion Cost exceed 30%.
A justification is required as part of this submission.

40 Section: 19 FF&E < 10 years of useful fife [s -] i[5 -

41 Total Project Costs | [ 961,288.00 | [ § - | [ 961,288.00 |

“Note: The correct "DOE Final Review Fee” is to be based on "Teotal Suliding
Construction Cost” figure {Line 20] af time the F.E.C. is approved by DOE.

Version 2.9db{02.26.21}




Form DOE-130

Summary Cost Estimate Form Parent

NJDOE -Division of Finance - Office of School Facilities Land

Temporary
UNION Feasibililty
BERKELEY HEIGHTS TWP Emergent
0310 LRFP Project #:
Thomas P. Hughes School
020
Hughes ES Educational Adequacy Componer Rrief Description of Project:
446 Snyder Ave Thomas P. Hughes Elementary School Educational Adequacy Components
Berkeley Heighls
07922

BA (Signature/Name)

_ _ A furtio.,

Name: Thomas Strauger Ngthe:fAnthony Juskiewicz " Ineligible Costo:
1.1 Seclion; Al Building Aceiisition $ - ) -
1.2 Seclion: A2 Land Acguisiticn 5 - 5 -
1.3 Cosis of Land & Butlding Acquisition 1 $ - $ -

Building Construction Cost by Building System:

2 Section: General Conditions {% of all rades} [11.25%] [ § 78,750.00 $ - 3 78,750.00
3.1 Secticn: 1A Sile Improvements $ 157,600.00 5 - 3 157,508.00
3.2 Section 1-B Demolitions b - $ - $ -
3.3 Sestion: 1-C  Hazardous Materials Abatement 5 - $ - $ -

4 Seclion: 2 Foundations $ - § - 3 -

5 Section: 3 Superstruciure § - $ - $ -

6 Section: 4 Exterior Closure $ - $ - $ -

7 Sectlion: 5 Interior Construction $ 166,550.00 3 - 3 188,550.00

8  Section: 6 Vertical Movernert $ - 3 - 5 -

g Section: 7 Plumbing B - 5 - $ -
10 Section: 8 HVAC 3 - $ - $ -

11 Section: 9 Sprinkier System [ - $ - $ -
12 Section: 10 Electrical Risiribution 5 106,450.00 $ - 5 106,450.00
13 Sechion: 11 Communications 5 94,500.00 3 - 3 94,500.00
14 Section: 12 Fixed Furnishings 5 - § - 5 -
15 Section: 13 ADA $ - $ - $ -
16 Section: 14 Miscellaneaus $ - $ - $ -
17 Section: 15 Alterations [ - $ - $ -
18 Section: 16 Temporary Facilities 5 - 3 - ) -
15 Secton: 17 FF&E > 10 years of usefu! life $ 175,000.00 % - 3 175,000.00

12 - Total Building Construgtion'Cost {Ling 2-19}:: ] B TTeTs0.00 ] [$h i S Y87 50.00:
21 Section: DOE Finat Review Fee™ $ 3,883.75 H - $ 3,893.75

"23'1 Sectiom: 18 ArchitecturaEngineering Design Fees 3 77,875.00 $ - 3 77,875.00
23.2 Sechion; 18 Design Conlingency-New (%) i
733 Section: 18 Design Contingency-Rehab (%) [ 50% | $ 3,893.75 ¥ i ¥ 3.893.75
24 Section: 18 Bonding/Legal Fees 5 10,000.00 $ - $ 10,000.00
25 Section: 18 Construction Management Fees/PMF $ - $ - -
26 Section: 18 Construction Administration Fees 3 - $ - -
27 Saction: 18 Testing Consullant Fees 5 3,500.00 $ - 3,500.00
28 Section: 18 Environmental Consuliant Fees $ 5,000.00 3 - 3 5,000.00
26 Section: 18 Permils Fees $ - 3 - $ -
36 Seclion: 18 Const, Contingency-New (%) Min 5% [

31 Section: 16 Const, Contingency-Rehab (%) Min 5% [10.0% ] s 77.875.00 | ¥ ) ] l § 787500

Section: 18 Other (describe each). $ 500.00 $ - E 500.00
¢ Reimbursable iU $ 500.00 $ - b 500.00

Lo $ - § - $ -

fsum = fins 32) 4 $ - § - 3 -

$ - $ - 3 -

1 R 3 - $ ~ 3 -

“igH Total Other Allowable Costs:({Line 25-37) 3 $ E i
30 Other Allowable Costs as a % of Total Buiding Construction Cost

Other Affowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission,

46 Secton:

19

FF&E < 10 years of useful life

41 Total Project Costs

“Mote: The correct "DOE Final Review Fog” is to be based on "Total Butlding

Construction Cost" figure (Line 20} af time the F.EC. is approved by DOE,

Version 2.9db(02.26.21}

B2l
'

—
R4

961,288.00 | | §

961,288.00 |




