
Form DOE-130 
Summary Cost Estimate Form 

NJ DOE -Division of Finance - Office of School Facilities 

UNION 
BERKELEY HEIGHTS TWP 

0310 
Mountain Park School 
040 

Mountain Park ES Capital Renovation Compc 
55 Fairfax Drive 

Berkeley Heights 
079 2 2  

BA ( Signature/Name) 

Name: Thomas Strauser Name: Anthony Juskiewicz 

1.1 Section: A.1 Building Acquisition 
1.2 Section: A. 2 Land Acquisition 
1.3 Costs of Land & Building Acquisition 

2 

3.1 

3.2 

3.3 

4 

5 
6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

Building Construction Cost by Building System: 
Section: 
Section: 1-A 
Section: 1-B 
Section: 1-C 
Section: 2 
Section: 3 
Section: 4 
Section: 5 
Section: 6 
Section: 7 
Section: 8 
Section: 9 
Section: 10 
Section: 11 
Section: 1 2  
Section: 13 

General Conditions (% of all trades) 
Site Improvements 
Demolitions 
Hazardous Materials Abatement 
Foundations 
Superstructure 
Exterior Closure 
Interior Construction 
Vertical Movement 
Plumbing 
HVAC 
Sprinkler System 
Electrical Distribution 
Communications 
Fixed Furnishings 
ADA 

Section: 14 16 Miscellaneous 
17 Section: 15 Alterations 
18 Section: 16 ·Temporary Facilities 
19 Section: 17 FF&E > 10 years of useful life 
20 Total Building Construction Cost (Line 2-19) 

Other Allowable Costs: 
21 Section: 18 DOE Final Review Fee* 

23.1 

23.2 

23.3 

24 

25 
26 

27 

28 

29 

30 

31 

32 

33 

34 

35 

36 

Section: 
Section: 
Section: 
Section: 
Section: 
Section: 
Section: 
Section: 
Section: 

Section: 
Section: 

Section: 

18 
18 
18 
18 

18 
18 
18 
18 
18 

18 
18 

Architectural/Engineering Design Fees 
Design Contingency- New(%) 
Design Contingency- Rehab(%) 
Bonding/Legal Fees 
Construction Management Fees/PMF 
Construction Administration Fees 
Testing Consultant Fees 
Environmental Consultant Fees 
Permits Fees· 

Const. Contingency-New(%) Min 5% 
Const Contingency- Rehab{%) Min 5% 

18 Other {des_cribe each): 

{ 

Reimbursable 

(sum = line 32) __ 

39 Other Allowable Costs as a% of Total Building Construction Cost 

I 5 .0% I 

Other Allowable Costs as a % of Total Building Construction Cost exceed 30%. 
A justification is required as part of this submission. 

40 Section: 1 9  FF&E < 10 years of useful life 

41 Total Project Costs 

*Note: The correct "DOE Final Review Fee" is to be based on "Total Building 
Construction Cost" figure (Line 20) at time the F.E.C. is approved by DOE. 

Version 2.9db(02.26.21) 

Date: 

District Contact: 
Contact Title: 
District Telephone #: 
District Fax #: 
District E- Mail: 

Ii 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ . 

$ . 

$ 
$ 
$ 
$ 

$ . 

$ . 

$ . 

Parent 

Land 

Temporary 

Feasibility 

Emergent 

6 /27/20 25 

Anthony Juskiewicz 
Business Administrator 
908-464-1718 
908-464-1728 
ajuskiewicz@bhpsnj.org 

Hit if all costs are eligible Hlt if all costs are ineligible 
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Form DOE-130 
Summary Cost Estimate Form 

NJ DOE -Division of Finance - Office of School Facilities 

Name: Thomas Strauser 

UNION 
BERKELEY HEIGHTS TWP 
0310 
Mountain Park School 
040 

Mountain Park ES Capital Renovation Compc 
55 Fairfax Drive 

Berkeley Heights 
07922 

BA (Signature/Name) 

Name: Anthony Juskiewicz 

1.1 Section: A.1 Building Acquisition 
1.2 Section: A.2 Land Acquisition 
1.3 Costs of Land & Building Acquisition 

Building Construction Cost by Building System: 
2 Section: General Conditions (% of all trades) 

3.1 Section: 1-A Site Improvements 
3. 2 Section: 1-B Demolitions 
3.3 Section: 1-C Hazardous Materials Abatement 
4 Section: 2 Foundations 
5 Section: 
6 Section: 
7 Section: 
8 Section: 
9 Section: 

10 Section: 
11 Section: 
12 Section: 
13 Section: 
14 Section: 
15 Section: 
16 Section: 
17 Section: 

3 
4 
5 
6 
7 
8 
9 

10 
11 
12 
13 
14
15 

Superstructure 
Exterior Closure 
Interior Construction 
Vertical Movement 
Plumbing 
HVAC 
Sprinkler System 
Electrical Distribution 
Communications 
Fixed Furnishings 
ADA 
Miscellaneous 
Alterations 

18 Section: 16 Temporary Facilities 
19 Section: 17 FF&E > 10 years of useful life 
20 Total Building Construction Cost (Line 2-19) 

Other Allowable Costs: 
21 Section: 18 

23.1 Section: 18 
23.2 
23.3 
24 

25 

26 
27 
28 
29 

Section: 
Section: 
Section: 
Section: 
Section: 
Section: 
Section: 
Section: 

18 
18 
18 
18 
18 
18 
18 
18 

DOE Final Review Fee' 
Architectural/Engineering Design Fees 
Design Contingency-New(%) 
Design Contingency-Rehab (%) 
Bonding/Legal Fees 
Construction Management Fees/PMF 
Construction -Administration Fees 
Testing Consultant Fees 
Environmental Consultant Fees 
Permits Fees 

I 15.00%I 

A/E Firm: 
AIE Contact: 
A/E Phone#: 
AIE Fax#: 
A/E E-Mail: 

Parent 
Land 
Temporary 
Feasibility 
Emergent 

Solutions Architecture Corp. 
Thomas Strauser, Principal 
973-484-4800 
201-706-7777 
thomass@solutions-arch.com 

Hit If all costs are eligible Hit If all costs are 
Ineligible 

iiill'Jt< • •. _ - • - i'"•111miurmm1 

I $ I ,_,____I$ _________.J I $ I 

$ 597,525.00 $ 597,525.00 $ 
$ $ $ 
$ $ $ 
$ 100,000.00 $ 100,000.00 $ 
$ $ $ 
$ $ $ 
$ 1,908,000.00 $ 1,908,000.00 $ 
$ $ $ 
$ $ - $ 
$ $ $ 
$ 1,975,500.00 $ 1,975,500.00 $ 
$ $ $ 
$ $ $ 
$ $ $ 
$ $ $ 
$ $ $ 
$ $ $ 
$ $ - $ 
$ $ - $ 
$ $ $ 
$ 4,581,025.00 $ 4,581,025.00 $ . 

$ 22,905.13 $ 22,905.13 
$ $ 
$ $ 
$ $ 
$ 21,500.00 $ 21,500.00 
$ 50,000.00 $ 50,000.00 
$ $ 

30 
31 

Section: 
Section: 

18 
18 

Const Contingency-New(%) Min 5% 
Const. Contingency-Rehab(%) Min 5% I 10.0% 1

1

�$�--�45�8�,1�02�_5=0�1 458, 102.so I I s

5,000.00 32 

33 
34 

35 

36 

37 

Section: 18 

''"m C "™ "' { 
Other (descri/Je each). 

Reimbursable 

39 Other Allowable Costs as a %  of Total Building Construction Cost 
Other Allowable Costs as a % of Total Building Construction Cost exceed 30%, 
A justification is required as part of this submission. 

40 Section: 19 FF&E < 10 years of useful 1'1fe 

41 Total Project Costs 

*Note: The correct "DOE Final Review Fee" is to be based on "Total Building 
Construction Cost" figure (Line 20) at time the F.E.C. is approved by DOE. 

Version 2.9db(02.26.21} 

$ 5,000.00 
$ 5,000.00 

$ 
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22.17% 

$ 

$ 
$ 
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$ s,596,635.oo 1 1 $ 

$ 
5,000.00 $ 

$ 
$ 

$ 
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.-.� ·'f\'·s•:i 
22.17% 



Form DOE-130 
Summary Cost Estimate Form 

NJDOE -Division of Finance• Office of Schoof Facilities 

Name: Thomas Strauser 
1.1 Section: A.1 
1.2 Section: A.2 

UNION 
BERKELEY HEIGHTS TWP 
0310 
Mountain Park School 
040 

Mountain Park ES Capital Renovation Compc 
55 Fairfax Drive 

Berkeley Heights 
07922 

BA (Signature/Name) 

Name: Anthony Juskiewicz 

Building Acquisition 
Land Ac uisition 

1.3 Costs of Land & Buildin Ac ulsltlon 
Building Construction Cost b:t Building S:tstem: 

2 Section: General Conditions (% of all trades) ! 15.00%! 
3. I Section: 1 ·A Site Improvements 
32 Section: 1.s Demolitions 

3.3 Section: 1·C Hazardous Materials Abatement 
• Section: 2 Foundations 
5 Section: 3 • Superstructure 
6 Section: 4 Exterior Closure 7 Section: 5 Interior Construction 
8 Section: 6 Vertical Movement 
g Section: 7 Plumbing 
10 Section: 8 HVAC 
11 Section: 9 Sprinkler System 
12 Section: 10 Electrical Distribution 
13 Section: 11 Communications 
14 Section: 12 Fixed Furnishings 
15 Section: 13 ADA 
16 Section: 14 Miscellaneous 
17 Section: 15 Alterations 
18 Section: 16 Temporary Facilities 
19 Section: 17 FF&E > 10 years of useful life 
20 Tot�I Buil(linl,l bonstrucllon.Co.st (LliJe2-19) 

Other Allowable Costs: 
21 Section: 18 DOE Final Review Fee' 

23.1 Section: 18 /\rchitectural/Engineering Design Fees .. 
23.2 Sectlon: 18 Design Cont1ngency:New (%) 

I s.0% I 23.3 Section: 18 Design Contingency•Rehab (%) 
24 Section: 18 Bonding/Le\]aiFees •• • • 
25 Section: 18 Construction Management Fees/PMF 
26 Section: 18 Conslruction.Administration Fees 
27 Section: 18 Testing Consultant Fees 
28 Section· 18 Environmental Consultant Fees 
29 Section· 18 Permits Fees 
30 Section: 18 Const. Contingency·New (%) Min 5% 
31 Section: 18 Const. Contingency-Rehab (%) Min 5% 
32 Section: 18 .Other (describe each) 
33 

,00�1{ 

Reimbursable 

34 

36 (sum 
36 

37 

: . . . . , 

39 other Allowable Costs as a % of Total Building Con•truction Cost 
Other Allowable Costs as a% of Total Building Construction Cost exceed 30%, 
A justification is required as part of this submission. 

Parent 

Land 

Temporary 

Feasibility 
Emergent � 

Brief Description of Project; 
Mountain Park Elementary School Capital Renovation Components • 02 

Total of New C<>nstruction and Rebabilitation 

Estimal•fd C.,>s.t I Eligible Cost 

I : 11-i -----ii 1-,---1: ----!
$ 597,525.00 $ 
$ $ 
$ $ 
$ 100,000.00 $ 
$ $ 
$ . $ 
$ 1,908,000.00 $ 
$ $ 
$ $ 
$ $ 
$ 1,975,500.00 $ 
$ $ 
$ $ 
$ . $ 
$ . $ 
$ $ 
$ $ 
$ $ 
$ $ 
$ . $ 
$ 4,581,025.00 $ 

$ $ 
$ 458. 102.50 $ 
$ 22,905.13 $ 

$ . $ 
$ . $ 
$ $ 
$ 21,500.00 $ 
$ 50,000.00 $ 
$ $ 

458. 102.50 I I s
$ 5,000.00 
$ 5,000.00 
$ 
$ 

$ 

$ 

,;�:);,,£ ,1fi/t�l!lli/6�ill!l.O� 
22.17% 
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597,525.00 $ 
. $ 

$ 
100,000.00 $ 

$ 
$ 

1,908,000.00 $ 
s 

. $ 
$ 

1,975,500.00 $ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

. $ 
$ 

4,581,025,0() $ 

$ 
458,102.50 $ 

22,905.13 $ 

$ 
$ 
$ 

21,500.00 $ 
50,000.00 $ 

. $ 

458. 102.50 I I s
5,000.00 $ 
5,000.00 $ 

$ 
$ 

$ 

$ 

22.17% 

. 

. 

. 

. 

.• 

. 

40 Section; 19 FF&E < 10 years of useful life 
;::::$======�

41 Total Project Costs I $ 5,596,635.00 I I $ 

$ 

s,s96,63s.oo 1 ._$ _____ _, 
*Note: The correct "DOE Final Review Fee" Is to be based on ''Total Building 
Construction Cost" figure (Line 20) at time the F.E.C. is approved by DOE. 

Version 2.9db(02.26.21) 


