Form DOE-130

State Project#:

Summary Cost Estimate Form Parent
NJDOE -Division of Finance - Office of School Facilities Land
Temparary
UNION Feasibility
BERKELEY HEIGHTS TWP Emergent
0310
William Woodruff School
050 Date: 6/27/2025
Woodruff ES Educational Adequacy Componi District Contact: Anthony Juskiewicz
Briarwood Drive West Contact Title: Business Administrator
District Telephone #: 908-464-1718
Berkeley Heights District Fax #: 908-464-1728
07922 District E-Mail: ajuskiewicz@bhpsnj.org
BA (Signature/Name)
ﬂw’) New CDTIStI'LICtiDI_'I Hit if all costs are eligible Hit If all costs are Ineligible
— A | ("4
Name: Thomas Strauser NAmef Anthony Juskiewicz [ EstimatedCost | [ Eligible Cost | [ Ineligible Cost |

1.1 Section: A Building Misition $ - $ - $ -
1.2 Section: A2 Land Acquisition § - § e $ S
1.3 Costs of Land & Building Acquisition | $ - $ - $ -

Building Construction Cost by Building System:

2 Section: General Conditions (% of all trades) [11.93%] [$% - 5 - $ -
3.1 1A Site Improvements $ - $ - $ -
3.2 Section: 1-B  Demolitions $ - $ - $ -
3.3 Section: 1-C Hazardous Materials Abatement $ - $ - $ -

4 Section: 2 Foundations B B $ - $ - $ -

5 Section: 3 Superstructure B ] & $ = $ =

6 Section: 4 Exterior Closure ] - $ £ $ -

7 Section: 5 Interior Construction - = $ = $ -

8 Section: 6 Vertical Movement $ - $ - $ =

~ 9 Section: 7 Plumbing 5 5 $ E § =

10 Section: 8 HVAC $ - $ # $ -

: 9 Sprinkler System $ - - $ -
10 Electrical Distribution $ - 5 $ -

13  Seclion: n Communications $ - = $ -
14 Seclion: 12 Fixed Furnishings $ - - $ -
15 Section: 13 ADA $ - $ - $ -
16 Section: 14 Miscellaneous $ = $ - $ -
17 Section: 15 Alterations
18 Section: 16 Temporary Facilities $ - $ - $ -
19 Section: 17 FF&E > 10 years of useful life $ - $ - § -
20 Total Building Construction Cost (Line 2-19) $ - $ - $ -

Other Allowable Costs:

21 Section: 18 DOE Final Review Fes* $ - $ - $ -
23.1 Section: 18 Architectural/Engineering Design Fees § = $ B $ =
232 Section: 18 Design Contingency-New (%) | | [3 - $ - $ E
233 Section: 18 Design Contingency-Rehab (%) | 5.0% |

24 Section: 18 Bonding/Legal Fees $ = $ = $ =
25 Sec!fq& 18 Construction Management Fees/PMF $ - $ - $ -

26 Section: 18 Construction Administration Fees $ - $ - $ =
27 Section: 18  Testing Consultant Fees $ a 5 N $ N
28 Secﬁ_n: - 18 Environmental Consultant Fees $ < $ - $ -
29 Seclion: 18 Permits Fees $ - $ - $ -
30 Section: 18 Const. Contingency-New (%) Min 5% [ [s - | [s - 18 B

31 Section: 18 Const. Contingency-Rehab (%) Min 5% [10.0% |

32 Section: 18 Other (describe each): $ - 3 = $ S
33 o Reimbursable 3 - $ - $ -
34 $ ' $ = $ -
35 {sum = ln2 32) 4 s : $ N 5 .
36 $ = $ - $ -
37 L B - $ - $ -
38 Total Other Allowable Costs (Line 21-37) | $ - $ - $ -
39 Other Allowable Costs as a % of Total Building Construction Cost

Other Allowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission.

40 Section: 19 FF&E <10 years of useful life [s =] | ] [s -

41 Total Project Costs l | $ - | | $ - | | $ - |

*Note: The correct "DOE Final Review Fee'" is to be based on “Total Building
Construction Cost” figure {Line 20) at time the F.E.C. is approved by DOE.

Version 2.9db(02.26.21)




Form DOE-130 State Project#:

Summary Cost Estiimate Form Parent
NJDOE -Division of Finance - Office of School Facilitfes Land
Temporary
UNION Feasibility
BERKELEY HEIGHTS TWP Emergent
0310
William Weedruif School
050
Woodruff ES Educational Adequacy Compon AJE Firm: Saiutions Architecture Corp.
Briarwood Drive West AJE Contact: Thomas Strauser, Principal
AJE Phone #: $73-484-4800
Berkeley Heights AJE Fax #: 201-706-7777
07922 AJE E-Mail: thomass@solutions-arch.com
BA (Signature/Mame)
ﬁ Hit if all gasts are eligible Hit ‘T:é:;?sf: are
it A |

Name: Thomas Strauser- . ~*~  NdmejAnthony Juskiewicz
1.1 Section; Al Building Agaiﬁsition
1.2 Secticn: A2 L.and Acquisiticn -

1.3 Gosts of Land & Building Acquisition | [ B $ - $ -

Building Construction Cost by Building System:
?  Section: General Conditions (% of all irades) [1103%] [$ 52,500.00 [ 52,500.00 $ -
3.1 Section: 1A Site Improvements 5 - § - T $ -
3.2 Section: 1-B Demolitions ] 84,000.00 $ 84,000.00 $ -
"33 Section: 1-C Hazardous Malerlals Abatement $ - 5§ R $ -
4 Section: 2 Foundations H - b $ -
5  Section: 3 Supersiructure 5 - $ - $ -
6 Seclion: q Exterior Closure $ - $ooo $ -

"7 Section: 5 Interior Construction $ 145,800.00 § 7 145,800.00 3 -
8 Section: 6 Vertical Movement $ - $ Ll e $ -
g Seclion: 7 Plumbing $ - $ - $ -
10 Section: 8 HVAC 5 - $ - $ -
11 Seclicn: 9 Sprinkler System $ - R - $ -
12 Beclion: 10 Electricai Distribution 3 120,200.00 3 $ -

13 Section: 11 Cornmunicalions 3 - - $ -
14  Section: 12 Fixed Furnishings $ - - 3 -
15 _ Section: i3 ADA $ - B $ -
16 Seclion: 14 Miscelianeous $ - : $ -
47 Section: 15 Alterations $ - § $ -
18 Section: 18 Temporary Faciliies 3 - E: Sl % -
""""" 19 Section: 17 FF&E > 10 years of useful {ife 5 90,000.00 - 90,060.00 $ -

207 Tolal Building Construction Cost (Line 228y il 2 §o TARRB0000:E {$ i Aaedseha0] [§

77 Seclion: 18 DOE Final Roview Fee" [$ 246250 1% 246250 | [§ -

23.1 Section: 18 Aschitectural/Engineering Design Fees [$ 49250001 i$% 49,250.00 | [3% - 1

23.2 Seclicn; 18 Design Confingency-New (%)

23.3 Seclion: 18 Design Conlingency-Rehab (%) [ 50% 1 [8 2,462.50 § 2,462.50 $ .
24  Seclion: 18 Bonding/Legal Fees $ o 10,000.00 3 10,060.00 $ -
25 Seclion: 18 Censtruction Management Feas/PMF B = $ - $ -
26 Seclion: 18 Caonstruction Administration Fees : - $ - $ -
27 Section: i8 Testing Consultant Fees [ 00 3,500.00 § 3,500.00 3 -
28 Section: s Environmental Consultant Fees - -2 5,000.00 $ 5,000.00 $ -
29 Section: 18 Permits Fees $ R B - 3 -
30 Seclion: 18 Const. Contingency-New {%) Min 5% N
31 Section: 18 Const. Contingency-Rehab (%) Min 5% [10:0% | [ § 4925000 | [§ 49250.00| [% -
32 Section; 18 Other (describe each): § 500.00 3 560.00 $ -
33 ¢ Reimbursable .5 $ S 500.00 ] §00.00 $ -
» l S 5 e 3 - 5 -
35 {sum = line 32} € B - $ - [ -
36 - $ - 5 - g N
37 [N - H $ T $ . $

28 Total: Other Allowabls Costs.(Line:21:3 i ¥ 122425001 % 22,425.00. $
39 Other Allowable Costs as a % of Total Building Construction Cost 24.86% 24.86%

Other Allowable Costs as a % of Totat Building Construction Cost exceed 30%.

A justification is required as part of this submission,
40 Seclion: 19 FF&E < 10 years of useful life I's O I 13 -]
41 Totat Project Costs | [3 614,92500 | | $ 614,925.00 | [ $ -]

*Mote: The correct "DOE Finaf Review Fee" is to be based on "Total Building
Conrsiruction Cost™ fgurs (Line 20} at time the F.E.C. is approved by DOE.

Version 2.9db{02.26.21)




Form DOE-130 State Project#:

Summary Cost Estimate Form Parent
NJDOE -Division of Finance - Office of School Facilities Land
Temporary
UNION Feasibility
BERKELEY HEIGHTS TWP Emergent
0310 LRFP Project #:
Witliam Woodrutf School
05G
Woodruff ES Educational Adequacy Compon Briaf Description of Project:
Briarwood Drive West William Woodruff Elemendary School £ducational Adequacy Componenis
Berkeley Heights
07922
BA (Signature/Name)
L it of New Construction and Rehabilitation
A k[

Name: Thomas Strauser am4: Anthony Juskiewicz i Estimated Cost. - o} [Encligible Cost: i
1.1 Section: At Building Misition 3 - 3 - $ -
1.2 Section: A2 Land Acguisition 5 ¥ - 3 -
1.3 Costs of Land & Bullding Acquisition ) ] $ - $ - $ -

Building Construction Cost by Building System:

2 Section: General Conditions (% of all trades} [1163%] [ s 52,500.00 $ 52,500.00 $ -
3.1 BSection: 1-A Site Improvements 3 - § - 3 -
3.2 Section: 1-B Demolitions $ 84,000.00 $ 84,000.00 $ -
3.2 Section: 1-C Hazardous Materials Abatement $ - § - b -

4 Section: 2 Foundations $ $ - b -

5 Section: 3 Superstructure $ - $ - $

§ Section: 4 Exterior Closure $ - $ - $

7 Section 5 Interior Construction 5 145,800.00 3 145,800.00 3 -

8 Section: 6 Vertical Movement H - $ - $ -

9 Section: 7 Plumbing $ - $ - $ -

"""" 1 0 Section: 8 HVAC 5 - ] - 3 -

711 Section: g Sprinkier System $ - $ - 3 -

’ 12 Section: 10 Elecirical Distribution $ 120,200.00 $ 120,200.00 3 -

_ 13 Sechion: 11 Communications $ - [ - 3 -
14 Section: 12 Fixed Furrishings B § - § - $ -
15 Sechion: 13 ADA § - $ - $ -
16 Section: 14 Miscelianeous $ - $ - $ -
17 Section: 15 Alterations $ - § - $ -
18 Section: 16 Temporary Faciliies - $ - $ -
19 Section 17 FF&E > 10 years of useful life $0,000.00 $ 90,000.00 3 -

207 Total Buding Gonstruction Cost{LIng 2-418) - 0 e g i EETA92600,00:)  |§: 402,500.00.] [§-: :

Other Allowable Costs:

27 Section: 18 DOE Final Review Fee* $ 2,462.50 $ 2,462.50 ] -
231 Sectiom 18 Architectaral/Engineering Design Fees § 49,250.00 ] 49,250.00 3 -
23.2 Section: 18 Design Confingency-New {%) )

23.3 Section: 18 Design Contingency-Rehab (%) | 50% | ¥ 2,462.50 § 2:462.50 ¥ )

24 Section: 18 Bonding/Legal Fees $ 10,009.00 $ 10,000.00 $ -

""25_ Section: 18 Construction Management Fees/PMF $ - $ - 3 -
26 Section: 18 Construction Adminislration Fees $ - 5 - $ -

27 Section: 18 Tesling Consullant Fees % 3,500.00 $ 3,500.00 $ -

_ 28 Section: 18 Environmental Gonsuitant Fees $ 5,006.00 $ 5,000.00 $ -
"~ 29 Section: 18 Permits Fees $ - 5 - $ -

36 Section: 18 Const. Centingency-New (%) Min 5% -

" 31 Section: 18 Consl Contingency-Rehab (%) Min 5% [ 10.0% | $ 49,250.00 | | $ 49,250.00 | | $ )

32 Section: 18 Other (describe each): $ 506.00 § 500.00 $ -

33 ¢ Reimbursable ° 3 500.00 $ 500.00 3 -
kY | R 5 - $ - 3 -

35 {sum = ine: 32) 4 3 - $ - 3 -
T § . 5 . $ N
a7 |4 B . i i 8 . g _ $

11:38% Total Other Alowable Costs {Ling 21-37 | : 2425001 [:§: f22425,00°

39 Other Allowable Costs as a % of Total Building Construction Cost 24.86% 24.86%

Other Allowabie Costs as a % of Total Buliding Construction Cost exceed 30%.

A justification is required as part of this submission,

40 Section: 19 FF&E < 10 years of useful life [3 - 1L 13 -
41 Total Project Costs | E 614,925.00 | |3 614,925.00 | |§ -

*Mota: The sorrect “"DOF Final Roview Feg” is to be based on "Total Building
Construction Cost” figure (Line 20} at time the F.E.C. is approved by DOE,

Version 2.90b{02.26.21)



