Form DOE-130 State Project#:

Summary Cost Estimate Form Parent
NJDOE -Division of Finance - Office of School Facilities Land

Temporary

UNION Feasibility

BERKELEY HEIGHTS TWP Emergent

0310

Mountain Park School

040 Date: 6/27/2025

District Contact:
Contact Title:
District Telephone #:

Mountain Park ES Capital Renovation Compc
55 Fairfax Drive

Anthony Juskiewicz
Business Administrator
908-464-1718

Berkeley Heights District Fax #: 908-464-1728
07922 District E-Mail: ajuskiewicz@bhpsnj.org
BA (Signature/Name)
ﬁ/W\ Hit if ali costs are eligible Hit if all costs are ineligible J
Name: Themas Strauser I\?arré: Aﬁ:heny Juskiewicz

1.7 Section: Al Building Achon $ - $ - $ N
1.2 Section: A.2 Land Acquisition $ - $ - $ -
1.3 Costs of Land & Building Acquisition | $ - $ - $ -

Building Construction Cost by Building System:

2 Section: General Conditions (% of all trades) [15.00%] [$ - - -
3.1 Section: 1-A Site Improvements $ - - -
3.2 Section: 1-B Demolitions $ - - -
3.3 Section: 1-C Hazardous Materials Abatement $ - - $ -

4 Section: 2 Foundations N - - -

5 Section: 3 Superstructure - - -

6 Section: 4 Exterior Closure - - -

7 Section: 5 Interior Construction $ - - -
8 Section: 6 Vertical Movement - $ - $ -
9  Section: 7 Plumbing - - $ -
10 Section: 8 HVAC - - $ -
11 Section: 9 Sprinkler System - - -
12 Section: 10 Electrical Distribution - - -
13 Section: 1 Communications $ - - -
14 Section: 12 Fixed Furnishings $ - $ - -
15 Section: i3 ADA $ - $ - -
16 Section: 14 Miscellaneous $ - $ - $ -
17 Section: 15 Alterations
18 Section: 16 'Temporary Facilities $ - - -
19 Section: 17 FF&E > 10 years of useful life $ - - N
207 Total Building Construction Cost {Line 2:19) | $ - 3 = 3 -

Other Allowable Costs:

21 Section: 18 DOE Final Review Fee* 3 N $ - $ -
23.1 Section: 18 Architectural/Engineering Design Fees K . $ - $ -
23.2 Section: 18 Design Contingency-New (%) . $ - $ -
233 Section: 18 Design Contingency-Rehab (%) [75.0% |

24 Section: 18 Bonding/Legal Fees - S - $ -
25 Section: 18 Construction Management Fees/PMF - $ - $ -
26 Section: 18 Construction Administration Fees - $ - $ -]
27 Section: 18 Testing Consuitant Fees - 3 - -
28 Section: 18 Environmental Consultant Fees - $ - b -
29 Section: 18 Permits Fees ) - $ - b -
30 Section: 18 Const. Contingency-New (%) Min 5% [ ] [$ - $ - |1 -
31 Section: 18 Const. Contingency-Rehab (%) Min 5% 10.0%

32  Section: 18 Other (describe each): $ R $ N $ N
33 ) Reimbursable - $ - $ - $ -
34 N o e B 3 - $ - $ -
35 (sum = line 32) ) $ - $ - $ -
36 L o o - 3 - $ - $ -
37 $ $ $ -

$ R

39 Other Allowable Costs as a % of Total Building Construction Cost

Other Allowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission.

40 Section: 19

41 Total Project Costs r$ -

*Note: The correct "DOE Final Review Fee" is to be based on "Total Building
Construction Cost" figure (Line 20) at time the F.E.C. is approved by DOE.

FF&E < 10 years of useful life [3 -

Version 2.9db(02.26.21)




Form DOE-130
Summary Cost Estimate Form
NJDOE -Division of Finance - Office of School Facilities

UNION

BERKELEY HEIGHTS TWP
0310

Mountain Park School

040

State Projecti#:

Parent

Land

Temporary
Feasibility
Emergent

Mountain Park ES Capital Renovation Compc AJE Firm: Solutions Architecture Corp.
55 Fairfax Drive A/E Contact: Thomas Strauser, Principal
AJE Phone #: 973-484-4800
Berkeley Heights AJE Fax #: 201-706-7777
07922 AJE E-Mail: thomass@solutions-arch.com
BA (Signature/Name)
2
ﬂ o > Hit If all costs are eligible l% Hit '::;Iu‘;‘i’;': are J
A —in
Name: Thomas Strauser Namg: Aﬂlheny Juskiewicz_

1.1 Section: Al Building Acqﬁ}?ﬁ’ion
1.2 Section: A2 Land Acquisition
1.3 Costs of Land & Building Acquisition | $ - $ - $ -

Building Construction Cost by Building System:

2 Section: General Conditions (% of all trades) [15.00%] [ $ 597,525.00 597,525.00 -
3.1 Section: 1-A Site Improvements - - -
3.2 Section: 1-B Demolitions ' - - -
3.3 Section: 1-C Hazardous Materials Abatement 3 100,000.00 100,000.00 -

4 Section: 2 Foundations ’ ' P . .

5  Section: 3 Superstructure - - -

6  Section: 4 Exterior Closure $ 1,908,000.00 $ 1,908,000.00 -

7 Section: 5 Interior Construction $ - $ - -

8  Section: 6 Vertical Movement - $ - -

9  Section: 7 Plumbing - $ - -
10 Section: 8 HVAC $ 1,975,500.00 1,975,500.00 -
11 Section: 9 Sprinkler System - - -
12 Section: 10 Electrical Distribution - - -
13 Section: 11 Communications - - -
14 Section: 12 Fixed Furnishings - - -
15  Section: 13 ADA - - -
16 Section: 14 Miscellaneous - - -
17 Section: 15 Alterations - - -
18 Section: 16 Temporary Facilities - - -
19 Section: 17 FF&E > 10 years of useful life - - B
20." Total Building:Construction Cost {Line 2:19) 3 +4,581,025.00 4,581,025.00 : =

Other Allowable Costs:

21 Section: 18 DOE Final Review Fee* s - 1 [s - | [s -]
231 Section: 18 Architectural/Engineering Design Fees s 458,102.50 | | $ 458,102.50 | [ $ -
23.2 Section: 18 Design Contingency-New (%) [ |
233 Section: 18 Design Contingency-Rehab (%) [ 50% | [$ 22,905.13 22,905.13 $ -

24  Section: 18 Bonding/Legal Fees ) $ - - $ -
25 Section: 18 Construction Management Fees/PMF $ - - $ -
26  Section: 18 Construction’/\dmin@stration Fees $ - - $ -
27  Section: 18 Testing Consultant Fees 21,500.00 21,500.00 $ -
28 Section: 18 Environmental Consultant Fees 50,000.00 50,000.00 $ -
29 Section: 18 Permits Fees $ - - $ -
30 Section: 18 Const. Contingency-New (%) Min 5%

31" Section: 18" Const. Contingency-Rehab (%) Min 5% [10.0% ] [$ 45810250 [$ 458,102.50 | [ § -
32 Section: 18 Other (describe each): $ 5,000.00 $ 5,000.00 $ -
33 Reimbursable - $ 5,000.00 $ 5,000.00 $ -
34 , s - $ - 5 -
35 (sum = line 32) $ - $ - $ -

$ - $ - $ -
3 - 3 - $ -

39

Other Allowable Costs as a % of Total Building Construction Cost
Other Allowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission.

4@ Section: 19 FF&E < 10 years of useful life

[s -]

41 Total Project Costs

5,596,635.00 | [ $

5,596,635.00 | [§ -]

*Note: The correct "DOE Final Review Fee" is to be based on "Total Building
Construction Cost" figure {Line 20) at time the F.E.C. is approved by DOE.

Version 2.9db(02.26.21)




Form DOE-130

Summary Cost Estimate Form
NJDOE -Division of Finance - Office of Schoof Facilities

UNION

BERKELEY HEIGHTS TWP
0310

Mountain Park School

040

Mountain Park ES Capital Renovation Compc
55 Fairfax Drive

Berkeley Heights

LRFP Project #:

Parent
Land
Temporar
Feasibility
Emergent

12

State Project#:

Brief Description of Project:

Mountain Park Elementary School Capital Renovation Components - Q2

07922
BA (Signature/Name)
I ; o Total of New Constructlon and Rehabahtanon
Z. Z
Name: Thomas Strauser Namg: Afitheny Juskiewicz T Estimated Gost. | - Eligible Cost ] [ !nellgible Cost ]

1.1 Section: A Building Acqrﬂ?l{ion $ - - R $ -
1.2 Section: A2 Lan# Acquisition $ - - . $ -
1.3 _Costs of Land & Building Acquisition | $ - - - $ -

Building Construction Cost by Building System:

2 Section: ~_ General Conditions (% of all trades) [45.00%] 597,525.00 $ 597,525.00 $ -
3.1 Section: 1-A Site tmprovements - - -
32 Section: 1-B  Demalitions - - -
33 ‘Section: " 1-C Hazarélous Materials Abatement 100,000.00 100,000.00 .

4 Section: 2 _Foundations - - -

5 Section: 3 Superstructure - - -
6 Section: 4 Exterior Cles $ 1,908,000.00 | |$§ 1,908,000.00 -

7 Section: 5 interior $ - $ - S -

8 Sacuon: ) 6 Vertical Movement - $ - $ -

9 Section: 7 Plumbing - - $ -
18 Section: 8 HYAC 1,975.500.00 1,975,500.00 -
11 Secton: 9 Sprinkler System - - - -
12 Section: 10 Electrical Distrimution o - - -
13 Section: o Communications R o - - -
14 Section: 12 Fixed Furnishings - - -
15 Seclien: i3 ADA o o $ - - -
16 Section: 14 Miscellaneous $ - - -
17 Section: 15 Alterations ) o ] - - 5 -
18 Section: 16 Temporary Facilities - - $ -

19 "Section: 17 FF&E > 10years of useful life ) - - $ -
‘29 Total Building Construction Cost{Line 2-19) s B $ 17 4,581,025.00 ] |87 14,581,025.00 $
Other Allowable Costs:
18 DOE Final Review Fee* $ - $ - $ -
231 S 778" Architectural/Engineering Design Fees $ 458,102.50 $ 458,102.50 $ -
23.2 Section: L DesvgnConhngenc ew (%) .
23.3 Section: 18 Design Contingency-Rehab (%) N ‘ 5.0% I 22.805.13 $ 22,305.13 $
24 Section: 18 Bonding/Legal Fees - 3 - $ -
25 Section: 18 Construction Management Fees/PMF - - 3 -
26 Section: 18" "Conslruction Administration Fees ) - 3 - -

27 Section: 1 Testing Consultant Fees $ 21,500.00 $ 21,500.00 -

28 Secton. 18 Environmental Consultant Fees - $ 50,000.00 $ 50,000.00 -

29 Section. 18 Permits Fees o $ - $ - $ -
30 Section: 18 Censt. Contingency-New (%) Min 5% R
31 Section: 18" Const. Contingency-Rehab (%) Min 5% 10.0% E l 5 458.102:50 | [ i #98.102.50 | ’ s
32 Section: 18 Other (descrbe each;: $ 5,000.00 $ 5,000.00 $ -
33 Relmbursable $ 5,000.00 $ 5,000.00 $ B
a4 . . . $ - $ - 8 -
35 ~ (sum =line 32) < 3 - $ - $ -
36 $ - $ - $ -
37 $ $ ) -

er Allowable Costs asa % of Total Building Construction Cos

Other Allowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission.
48 Section: 19  FF&E < 10 years of useful life

41 Total Project Costs E

*Note: The correct "D®E Final Review Fee"” Is to be based on “Total Building
Censtruction Cost" figure {Line 20) at time the F.E.C. is approved hy DOE.

s -
5,506,635.00 |

[
[s 559663500 | [ -]

Version 2.9d5(82.26.21)



