
PROJECT TEAM:
OWNER: BERKELEY HEIGHTS BOARD OF EDUCATION

345 PLAINFEILD AVE, BERKELEY HEIGHTS, NJ 07922

ARCHITECT: SOLUTIONS ARCHITECTURE, CORP.
96 POMPTON AVE.  2ND FLOOR, SUITE 200
VERONA, NJ 07044
973.484.4800

LOCAL BUILDING CODES:
ALL WORK SHALL COMPLY WITH ALL GOVERNING CODES, REGULATIONS AND ORDINANCES, 
ETC. COMPLIANCE WITH THE FOLLOWING STANDARDS (MOST RECENT VERSION) IS REQUIRED:

NJ CODE REFERENCE

N.J.A.C. 5:23-3.14   2021 INTERNATIONAL BUILDING CODE - NEW JERSEY EDITION
N.J.A.C. 5:23-3.16   2020 NATIONAL ELECTRIC CODE 
N.J.A.C. 5:23-3.15   2021 NATIONAL STANDARD PLUMBING CODE
N.J.A.C. 5:23-3.18   2021 INTERNATIONAL ENERGY CONSERVATION CODE
N.J.A.C. 5:23-3.20  2021 INTERNATIONAL MECHANICAL CODE
N.J.A.C. 5:23-3.22   2021 INTERNATIONAL FUEL GAS CODE
N.J.A.C. 5:23-7.2     2021 BARRIER-FREE SUBCODE & 2017 ANSI A117.1

N.J.A.C. 5:23 UNIFORM CONSTRUCTION CODE (UCC)
NJAC 5:23-1 General Provisions
NJAC 5:23-2 Administration and Enforcement; Process
NJAC 5:23-3 Subcodes
NJAC 5:23-3A State-Jurisdiction Subcodes
NJAC 5:23-4 Enforcing Agencies; Duties; Powers; Procedures
NJAC 5:23-4A Industrialized/Modular Buildings and Building Components
NJAC 5:23-4B Manufactured Homes and Manufactured Home Add-on Units
NJAC 5:23-4C Enforcement of Federal Manufactured Home Standards
NJAC 5:23-4D Recreational Park Trailers
NJAC 5:23-5 Licensing of Code Enforcement Officials
NJAC 5:23-6 Rehabilitation Subcode
NJAC 5:23-7 Barrier Free Subcode
NJAC 5:23-8 Asbestos Hazard Abatement Subcode
NJAC 5:23-9 Code Interpretations
NJAC 5:23-10 Radon Hazard Subcode
NJAC 5:23-11 Playground Safety Subcode
NJAC 5:23-12 Elevator Safety Subcode
NJAC 5:23-12A Optional Elevator Inspection Program

NJ SUB-CODE REFERENCE
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DRAWING LIST - EDUCATIONAL ADEQUACY COMPONENTS
Sheet Number Sheet Name

0.TS TITLE SHEET
A.0.1 EXISTING OVERALL PLANS
A.0.2 PROPOSED LOWER AND SECOND FLOOR PLANS
A.1.1 STEM LAB RENOVATIONS - FLOOR PLANS
A.1.2 STEM LAB RENOVATIONS - REFLECTED CEILING PLAN
A.1.3 SCIENCE LAB DEMOLITION, NEW WORK AND REFLECTED CEILING PLAN

EDUCATIONAL ADEQUACY COMPONENTS 

AT

BERKELEY HEIGHTS SCHOOL DISTRICT

GOVERNOR LIVINGSTON 
HIGH SCHOOL

FOR

DOE STATE PROJECT No.  39-0310-005 

PROJECT INFORMATION
PROJECT LOCATION:

USE GROUP:

NUMBER OF STORIES:

BUILDING SQUARE FOOTAGE:

SQUARE FOOTAGE OF ADDITIONS:

SUMMARY:
THIS PROJECT INVOLVES STEM AND STEAM LAB RENOVATIONS/ ALTERATIONS 
AND SCIENCE CLASSROOM/ LAB RENOVATIONS 175 WATCHUNG BLVD.

BERKELEY HEIGHTS, NJ 07922

PROJECT LOCATION MAP PROJECT LOCATION AERIAL

GOVERNOR LIVINGSTON HIGH SCHOOL
175 WATCHUNG BLVD. 
BERKELEY HEIGHTS, NJ 07922

"E" - EDUCATION

THREE

+/- 220, 851 SF

7,600 SF

1. CONTRACTOR IS REQUIRED TO VISIT THE SITE & EXAMINE THE EXISTING CONDITIONS TO HIS
COMPLETE SATISFACTION PRIOR TO STARTING WORK.  THE CONTRACTOR SHALL COMPARE THE
EXISTING CONDITIONS TO THE DESIGN INTENT OF THE CONTRACT DOCUMENTS & SHALL IMMEDIATELY
NOTIFY THE ARCHITECT IN WRITING OF DISCREPANCIES.  FAILURE TO DO SO SHALL PLACE ALL THE
BURDEN OF RESPONSIBILITY ON THE CONTRACTOR TO PERFORM THE WORK AS INTENDED BY THE
CONTRACT DOCUMENTS AT NO ADDITIONAL COST TO THE OWNER.

2. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL EXSTING JOB CONDITIONS, DIMENSIONS,
AND QUANTITY OF WORK. ALL DIMENSIONS OF EXISTING CONDITIONS INDICATED ON THE CONTRACT
DOCUMENTS ARE APPROXIMATE AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO
STARTING THE WORK.

3. CONTRACTOR IS RESPONSIBLE FOR FILING OF PERMITS AND REQUESTING ALL NECESSARY
INSPECTIONS, FOOTING, FRAMING, ELECTRICAL, ROUGHING, INSULATION, ETC.

4. PRODUCT MANUFACTURERS, IN CONJUNCTION WITH SUBCONTRACTOR AND CONTRACTOR, ARE
RESPONSIBLE FOR ALL COMPONENTS AND CALCULATIONS AND/OR CERTIFICATIONS OF THEIR
PRODUCT AND FOR PROVIDING COMPLETE SYSTEM/ASSEMBLIES TO MEET THE DSIGN INTENT OF THE
PROJECT.

5. THE INDICATION OF SUBSTRATE & CONFIGURATION OF CONCEALED ITEMS & MATERIALS SHOWN ON
THE CONTRACT DOCUMENTS IS FOR GENERAL REFERENCE ONLY.  THE CONTRACTOR SHALL NOT BE
ENTITLED TO ADDITIONAL COMPENSATION FOR ANY VARIANCE BETWEEN ACTUAL EXISTING
CONDITIONS AND THAT REPRESENTED ON THE CONTRACT DOCUMENTS.

6. THE CONTRACTOR SHALL DISCUSS & VERIFY WITH ALL GOVERNING AUTHORITIES ALL CODE
REQUIREMENTS INDICATED OR REQUIRED FOR THE COMPLETE EXECUTION OF THE WORK AS
INTENDED BY THE CONTRACT DOCUMENTS.

7. THE CONTRACTOR SHALL COMPLY WITH ALL FEDEREAL, STATE, AND LOCAL CODES AND ORDINANCES
HAVING JURISDICTION OVER THE PROJECT.  THE CONTRACTOR SHALL OBTAIN PERMITS & GIVE
NOTICES TO SUCH AGENCIES IN AMPLE TIME FOR OFFICIALS TO CONDUCT INSPECTIONS AND OBTAIN
TIMELY APPROVALS.  FAILURE TO COMPLY WILL SOLELY BE THE RESPONSIBILITY OF THE
CONTRACTOR.

8. THE CONTRACTOR SHALL PROVIDE PROTECTION FOR THE PUBLIC, AND CONSTRUCTION WORKERS IN
AND AROUND THE CONSTRUCTION AREA & ADJACENT PROPERTY.  ADEQUATE BARRIERS & SIGNAGE
SHALL BE PROVIDED TO EXERCISE CONTROL OF SAFE INGRESS & EGRESS OF PREMISES. FIRE EXITS
SHALL NOT BE BLOCKED. PROPER SITE SECURITY DURING WORKING & OFF-HOURS SHALL BE
MAINTAINED. BARRICADE ALL UNSAFE OR POTENTIALLY DANGEROUS CONDITIONS. THE
CONTRACTOR SHALL FOLLOW O.S.H.A. STANDARDS DURING THE COURSE OF THE PROJECT.

9. DO NOT SCALE THE DRAWINGS. USE CALCUALTED DIMENSIONS ONLY. NOTE THAT NOT ALL
DIMENSIONS ARE GIVEN ON THE CONTRACT DOCUMENTS. CONTRACTOR SHALL FIELD VERIFY
EXISTING DIMENSIONS.

10. ALL INFORMATION FOR ALL TRADES CONTAINED WITHIN THE CONTRACT DOCUMENTS SHALL BE USED
TOGETHER & IN CONCERT WITH ONE ANOTHER AS A WHOLE BODY OF INFORMATION FOR THE
PROJECT. IN THE EVENT OF CONFLICTS BETWEEN DOCUMENTS, THE GREATER QUANTITY OR HIGHER
QUALITY OF WORK SHALL PREVAIL AND BE PROVIDED.

11. ALL ITEMS LABELED "EXISTING" ARE EXISTING "TO REMAIN" UNLESS OTHERWISE INDICATED. ITEMS
NOT LABELED "EXISTING" ARE TO BE PROVIDED. THE TERM "PROVIDE" MEANS FURNISH & INSTALL AS
IT IS USED THROUGHOUT THE CONTRACT DOCUMENTS.

12. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL, LABOR, SERVICES, ETC. TO COMPLETE THE ENTIRE
WORK IN A MANNER ACCEPTABLE TO THE OWNER AND THE ARCHITECT. IT IS UNDERSTOOD THAT NOT
EVERY DETAIL OR DIMENSION IS SHOWN IN THE CONTRACT DOCUMENTS, NOR ARE THEY NECESSARY
FOR THE CONTRACTOR TO PROVIDE A QUALITY PRODUCT. NO WORK SHOULD BE INSTALLED IF THE
CONTRACTOR IS UNSURE OF THE DESIGN INTENT. INSTALLATION OF ANY WORK THAT DOES NOT
COMPLY WITH THE DESIGN INTENT AS DETERMINED BY THE ARCHITECT, SHALL BE SUBJECT TO
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

13. THE SCOPE OF THE CONTRACT INCLUDES ALL THE WORK AS INDICATED ON THE DRAWINGS. THE
CONTRACTOR BEARS SOLE SOURCE RESPONSIBILITY FOR THE DELIVERY OF THE PROJECT TO 100%
COMPLETION.

14. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL, LABOR, SERVICES, ETC. TO COMPLETE THE ENTIRE
WORK IN A MANNER ACCEPTABLE TO THE OWNER AND THE ARCHITECT. IT IS UNDERSTOOD THAT NOT
EVERY DETAIL OR DIMENSION IS SHOWN IN THE CONTRACT DOCUMENTS, NOR ARE THEY NECESSARY
FOR THE CONTRACTOR TO PROVIDE A QUALITY PRODUCT. NO WORK SHOULD BE INSTALLED IF THE
CONTRACTOR IS UNSURE OF THE DESIGN INTENT. INSTALLATION OF ANY WORK THAT DOES NOT
COMPLY WITH THE DESIGN INTENT AS DETERMINED BY THE ARCHITECT, SHALL BE SUBJECT TO
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

15. THE ARCHITECT'S PRINCIPALS, EMPLOYEES, AGENTS, AND CONSULTANTS SHALL HAVE NO
RESPONSIBILITY FOR THE DISCOVERY, PRESENCE, HANDLING, REMOVAL, OR DISPOSAL OF, OR
EXPOSURE OF PERSONS, TO HAZARDOUS MATERIALS IN ANY FORM AT THE PROJECT SITE, INCLUDING,
BUT NOT LIMITED TO ASBESTOS, ASBESTOS PRODUCTS, POLYCHLORINATED BIPHENYL (PCB), RADON,
LEAD, OR OTHER TOXIC SUBSTANCES.

16. ALL CONSTRUCTION, EQUIPMENT, CONTENTS, ETC. SHALL BE PROTECTED BY THE CONTRACTOR
DURING THE ENTIRE PERFORMANCE OF THE WORK. AREAS DISTRIBUTED OR DAMAGED BY THE
CONTRACTOR SHALL BE COMPLETELY RESTORED, REPAIRED, OR REPLACED BY THE CONTRACTOR TO
THE OWNER'S COMPLETE SATISFACTION AT NO ADDITIONAL COST.

17. ALL DEBRIS AND UNUSED MATERIAL SHALL BE COMPLETELY REMOVED FROM THE SITE AND  LEGALLY
DISPOSED OF. NO ON-SITE STORAGE, BURNING, OR BURIAL OF DEBRIS SHALL BE PERMITTED. THE
CONSTRUCTION SITE SHALL BE KEPT IN A CLEAN AND SAFE MANNER, INCLUDING, BUT NOT LIMITED
TO DAILY BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION  PROJECT.

18. ALL MATERIALS AND PRODUCTS SHALL BE PROTECTED AND PROPERLY STORED ACCORDING TO DAILY
BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION PROJECT. ALL MATERIALS
AND PRODUCTS SHALL BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S CURRENT
PRINTED RECOMMENDATIONS TO MAINTAIN THE PROPER WARRANTIES.

19. MISCELLANEOUS WOOD, COLD FORMED, OR ROLLED STEEL SHAPES, WHETHER BLOCKING OR SUB-
FRAMING THAT ARE REQUIRED FOR THE INSTALLATION OF OTHER ITEMS NECESSARY FOR A
COMPLETE PACKAGE SHALL BE PROVIDED WHETHER OR NOT SPECIFICALLY INDICATED IN THE
CONTRACT DOCUMENTS.

20. CONTRACTOR SHALL PROVIDE ALL NECESSARY SHORING & BRACING TO SUPPORT EXISTING OR NEW
CONSTRUCTION NOT FULLY SET UNTIL PERMANENT SUPPORTS ARE ERECTED. TAKE ALL NECESSARY
MEASURES TO PREVENT COLLAPSE OF ANY ELEMENT OF NEW OR EXISTING CONSTRUCTION.

21. DETAILS & SECTIONS ON THE DRAWINGS ARE SHOWN AT SPECIFIC LOCATIONS & ARE INTENDED TO
SHOW GENERAL REQUIREMENTS THROUGHOUT. DETAILS NOTED "TYPICAL" INDICATE ALL "LIKE
CONDITIONS" ARE TO BE TREATED SIMILARLY.

22. UNLESS FACTORY FINISHED, OR OTHERWISE SPECIFICALLY NOTED IN THE CONTRACT DOCUMENTS,
ALL EXPOSED SURFACES SHALL BE PAINTED/COATED IN COLORS & TEXTURES AS SELECTED BY THE
OWNER. NO SURFACES SHALL BE LEFT UNFINISHED UNLESS SPECIFICALLY NOTED IN THE CONTRACT
DOCUMENTS.

23. WORK NOT INDICATED IN PART OF THE DRAWING, BUT REASONABLY IMPLIED TO BE SIMILAR TO THAT
SHOWN AT CORRESPONDING PLACES SHALL BE PROVIDED BY THE CONTRACTOR.

24. MINOR DETAILS OR INCIDENTAL ITEMS NOT USUALLY SHOWN OR SPECIFIED, BUT NECESSARY FOR
THE PROPER & COMPELTE EXECUTION OF ANY PART OF THE WORK SHALL BE INCLUDED AS IF THEY
WERE SPECIFICALLY INDICATED IN THE CONTRACT DOCUMENTS.

25. THE ARCHITECT SHALL NOT HAVE CONTROL OVER, OR CHARGE OF, AND SHALL NOT BE RESPONSIBLE
FOR MEANS, METHODS, TECHNIQUES, SEQUENCES, OR PROCEDURES, OR FOR SAFETY PRECAUTIONS
AND PROGRAMS IN CONNECTION WITH THE WORK IN ACCORDANCE WITH THE CONTRACT
DOCUMENTS.

26. THE ACTUAL SCOPE OF DEMOLITION SHALL NOT BE LIMITED TO WHAT IS SPECIFICALLY INDICATED ON
THE DRAWINGS, BUT SHALL INCLUDE ALL COMPLETE OR SELECTIVE DEMOLITION AS MAY BE
NECESSARY TO ACCOMPLISH THE INTENDED CONSTRUCTION. THIS APPLIES TO THE WORK OF ALL
TRADES.

27. ALL WORKMANSHIP AND MATERIALS SHALL BE GUARANTEED FOR ONE YEAR FROM THE DATE OF
OWNER'S ACCEPTANCE UNLESS OTHERWISE NOTED.
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1 STEM LAB RENOVATIONS / ALTERATIONS

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.

2 STEM - WOODSHOP

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.

3 TECH-MAKERSPACE

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.

4 SCIENCE CLASSROOMS / LAB RENOVATIONS

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.
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19
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CABINET

GOGGLES
 CABINET (4) TALL STORAGE 

CABINETS NEW SINK

SMART 
BOARD

6'x4' 
WHITE 
BOARD

MOBILE 
WHITE BOARD

MOBILE 
WHITE BOARD

(8) STUDENT
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(2) TALL STORAGE CABINET (5) SHELVING STORAGE
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STEM -
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20
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OFFICE
61
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FIN. RM.
63

72 SF
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62
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(1) TEACHER WARDROBE CABINET

TEACHER DESK & CHAIR

FE

(5) TALL STORAGE 
CABINETS 

(5) SHELVING STORAGE

MOBILE 
WHITE BOARD

NEW SINK

(24) STUDENTS
(1) TEACHER

GOGGLES
 CABINET

(2) TOOL 
CABINET

(6)WORK TABLES & (24) STOOLS

TEACHER 
DESK & 
CHAIR

FE

(4) TALL STORAGE 
CABINETS 

3D PRINTER STATION

(5) SHELVING STORAGE

(8) STUDENT
CHAIRS

STUDENT 
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NEW SINK

6'x4' WHITE BOARD

SMART BOARD

(24) STUDENTS
(1) TEACHER

GOGGLES
 CABINET

(2) TOOL CABINET

(6)WORK TABLES & (24) STOOLS

TEACHER DESK & CHAIR

MOBILE 
WHITE BOARD

COMPUTERS

(2) TEACHER 
WARDROBE CABINET

ROBOTICS 
TABLE(1)

1881 SF

TECH -
MAKERSPACE

21

EXHAUST HOOD

LATHE

BANDSAW

DRILL PRESS

MITERSAW

EMERGENCY 
SHOWER AND 
EYEWASH

TABLESAW

SANDER

1

23

NEW WORK LEGEND

X

X

NEW WALL CONSTRUCTION

EXISTING CONSTRUCTION

NEW WORK SCOPE OF WORK ITEM
TYPICAL THROUGHOUT ENTIRE ROOM

NEW WORK SCOPE OF WORK ITEM
AT A SPECIFIC LOCATION

EXISTING TO BE REMOVED

GENERAL NOTES:
A.

B.

C.

D.

E.

F.

G.

H.

I.

J.

CONTRACTOR SHALL NOT CONSIDER THESE DEMOLITION AND ALTERATION NOTES TO BE 
ALL INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO INSPECT AND ASSESS EACH 
SPACE AND TO FULFILL THE INTENT OF THE WORK INDICATED BY THE CONTRACT 
DOCUMENTS.  CONTRACTOR SHALL VERIFY ALL DIMENSIONS WITHIN THE CONTRACT 
LIMITS AND BRING ANY DEVIATIONS FROM THE CONTRACT DOCUMENTS, NECESSITATED 
BY FIELD CONDITIONS, TO THE IMMEDIATE ATTENTION OF THE ARCHITECT.  

BEFORE DEMOLITIONS BEGINS, CONTRACTOR SHALL COORDINATE SEQUENCE OF WORK 
AND SCHEDULES FOR ALL WORK WITH OWNER.  COORDINATE ANY ELECTRICAL SHUTOFF 
WITH THE OWNER PRIOR TO BEGINNING WORK.

REMOVE ANY RELATED WORK AS INDICATED ON DRAWINGS AND/OR AS REQUIRED FOR 
THE INSTALLATION OF THE WORK.  WHERE EXISTING CONSTRUCTION (WALLS, FLOORS, 
CEILINGS, ETC.) IS TO REMAIN AND IS ALTERED, PROVIDE FINISHES TO MATCH EXISTING.

REMOVE PROJECTIONS, HANGERS, BOLTS, SCREWS, NAILS, HOOKS, LEDGERS, FURRING, 
BLOCKING FROM ALL EXISTING SURFACES.  FILL GAPS AND PREPARE SURFACES TO 
RECEIVE WORK AND FINISHES.

PROTECT, PATCH AND REPAIR ALL ADJACENT SURFACES WHICH ARE AFFECTED BY THE 
DEMOLITION, THE WORK, OR REMOVAL OF ACCESSORIES TO THEIR ORIGINAL FORM AND 
FINISH (UNLESS OTHERWISE NOTED).

REMOVE ALL EXISTING WALL MOUNTED ITEMS EITHER AS REQUIRED FOR REPAIR AND 
PAINTING OF ADJACENT WALL SURFACES, OR AS DESIGNATED BY OWNER TO BE REMOVED 
AND DISPOSED OF.  THESE SHALL INCLUDE, BUT NOT BE LIMITED TO, ALL EXISTING 
ELECTRICAL DEVICES SUCH AS SWITCHES, RECEPTACLES, THERMOSTATS, CONDUITS, ETC.  
PATCH AND REPAIR ALL DAMAGED WALL, FLOOR AND CEILING SURFACES.

REMOVE AND REINSTALL ALL EXISTING WALL MOUNTED ITEMS TO REMAIN.

CONTRACTOR SHALL BE RESPONSIBLE FOR DAILY CLEAN UP OF ALL CONSTRUCTION 
DEBRIS.

COORDINATE WITH ELECTRICAL, PLUMBING DRAWINGS FOR REQUIRED REMOVAL, 
REPLACEMENT AND / OR REINSTALLATION OF ELECTRICAL, OR PLUMBING ITEMS.

CUT PATCH, REPAIR, AND RESTORE EXISTING WALL, FLOOR AND CEILING CONSTRUCTION 
AS REQUIRED FOR ALL WORK INCLUDING MECHANICAL, ELECTRICAL, AND PLUMBING 
SCOPES OF WORK.

REMOVE EXISTING CEILING 
AND LIGHTING FIXTURES

REMOVE EXISTING FINISHES

EXISTING 
SGI ROOM

EXISTING 
WOODSHOP

EXISTING 
WOODSHOP
STORAGE

EXISTING 
STORAGE

EXISTING 
STORAGE

EXISTING 
STORAGE

EXISTING 
ELEC. SHOP

REMOVE EXISTING CEILING 
AND LIGHTING FIXTURES

REMOVE EXISTING FINISHES

REMOVE EXISTING CEILING 
AND LIGHTING FIXTURES

REMOVE EXISTING FINISHES

1 STEM LAB RENOVATIONS / ALTERATIONS

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.

2 STEM - WOODSHOP

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.

3 TECH-MAKERSPACE

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING STEM LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND 
HVAC UPGRADES.
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NEW WORK LEGEND

X

X

NEW WALL CONSTRUCTION

EXISTING CONSTRUCTION

NEW WORK SCOPE OF WORK ITEM
TYPICAL THROUGHOUT ENTIRE ROOM

NEW WORK SCOPE OF WORK ITEM
AT A SPECIFIC LOCATION

EXISTING TO BE REMOVED

GENERAL NOTES:
A.

B.

C.

D.

E.

F.

G.

H.

I.

J.

CONTRACTOR SHALL NOT CONSIDER THESE DEMOLITION AND ALTERATION NOTES TO BE 
ALL INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO INSPECT AND ASSESS EACH 
SPACE AND TO FULFILL THE INTENT OF THE WORK INDICATED BY THE CONTRACT 
DOCUMENTS.  CONTRACTOR SHALL VERIFY ALL DIMENSIONS WITHIN THE CONTRACT 
LIMITS AND BRING ANY DEVIATIONS FROM THE CONTRACT DOCUMENTS, NECESSITATED 
BY FIELD CONDITIONS, TO THE IMMEDIATE ATTENTION OF THE ARCHITECT.  

BEFORE DEMOLITIONS BEGINS, CONTRACTOR SHALL COORDINATE SEQUENCE OF WORK 
AND SCHEDULES FOR ALL WORK WITH OWNER.  COORDINATE ANY ELECTRICAL SHUTOFF 
WITH THE OWNER PRIOR TO BEGINNING WORK.

REMOVE ANY RELATED WORK AS INDICATED ON DRAWINGS AND/OR AS REQUIRED FOR 
THE INSTALLATION OF THE WORK.  WHERE EXISTING CONSTRUCTION (WALLS, FLOORS, 
CEILINGS, ETC.) IS TO REMAIN AND IS ALTERED, PROVIDE FINISHES TO MATCH EXISTING.

REMOVE PROJECTIONS, HANGERS, BOLTS, SCREWS, NAILS, HOOKS, LEDGERS, FURRING, 
BLOCKING FROM ALL EXISTING SURFACES.  FILL GAPS AND PREPARE SURFACES TO 
RECEIVE WORK AND FINISHES.

PROTECT, PATCH AND REPAIR ALL ADJACENT SURFACES WHICH ARE AFFECTED BY THE 
DEMOLITION, THE WORK, OR REMOVAL OF ACCESSORIES TO THEIR ORIGINAL FORM AND 
FINISH (UNLESS OTHERWISE NOTED).

REMOVE ALL EXISTING WALL MOUNTED ITEMS EITHER AS REQUIRED FOR REPAIR AND 
PAINTING OF ADJACENT WALL SURFACES, OR AS DESIGNATED BY OWNER TO BE REMOVED 
AND DISPOSED OF.  THESE SHALL INCLUDE, BUT NOT BE LIMITED TO, ALL EXISTING 
ELECTRICAL DEVICES SUCH AS SWITCHES, RECEPTACLES, THERMOSTATS, CONDUITS, ETC.  
PATCH AND REPAIR ALL DAMAGED WALL, FLOOR AND CEILING SURFACES.

REMOVE AND REINSTALL ALL EXISTING WALL MOUNTED ITEMS TO REMAIN.

CONTRACTOR SHALL BE RESPONSIBLE FOR DAILY CLEAN UP OF ALL CONSTRUCTION 
DEBRIS.

COORDINATE WITH ELECTRICAL, PLUMBING DRAWINGS FOR REQUIRED REMOVAL, 
REPLACEMENT AND / OR REINSTALLATION OF ELECTRICAL, OR PLUMBING ITEMS.

CUT PATCH, REPAIR, AND RESTORE EXISTING WALL, FLOOR AND CEILING CONSTRUCTION 
AS REQUIRED FOR ALL WORK INCLUDING MECHANICAL, ELECTRICAL, AND PLUMBING 
SCOPES OF WORK.
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PREP
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SCIENCE CLASSROOM /  LAB RENOVATIONS4

•
•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES LIGHTING & CASEWORK
RENOVATE AND RECONFIGURE EXISTING SCIENCE LAB TO INCLUDE NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING, PLUMBING AND HVAC 
UPGRADES.

 1/8" = 1'-0"1 DEMO PLAN - SCIENCE LABS 208 & 211

 1/8" = 1'-0"2 NEW WORK PLAN - SCIENCE LABS 208 & 211

 1/8" = 1'-0"3 NEW REFLECTED CEILING PLAN - SCIENCE LABS 208 & 211
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