
PROJECT TEAM:
OWNER: BERKELEY HEIGHTS BOARD OF EDUCATION

345 PLAINFEILD AVE
BERKELEY HEIGHTS, NJ 07922

ARCHITECT: SOLUTIONS ARCHITECTURE, CORP.
96 POMPTON AVE.  2ND FLOOR, SUITE 200
VERONA, NJ 07044
973.484.4800

BOARD PRESIDENT

SUPERINTENDENT

REQUIRED SIGNATURES:

LOCAL BUILDING CODES:
ALL WORK SHALL COMPLY WITH ALL GOVERNING CODES, REGULATIONS AND ORDINANCES, 
ETC. COMPLIANCE WITH THE FOLLOWING STANDARDS (MOST RECENT VERSION) IS REQUIRED:

NJ CODE REFERENCE

N.J.A.C. 5:23-3.14   2021 INTERNATIONAL BUILDING CODE - NEW JERSEY EDITION
N.J.A.C. 5:23-3.16   2020 NATIONAL ELECTRIC CODE 
N.J.A.C. 5:23-3.15   2021 NATIONAL STANDARD PLUMBING CODE
N.J.A.C. 5:23-3.18   2021 INTERNATIONAL ENERGY CONSERVATION CODE
N.J.A.C. 5:23-3.20  2021 INTERNATIONAL MECHANICAL CODE
N.J.A.C. 5:23-3.22   2021 INTERNATIONAL FUEL GAS CODE
N.J.A.C. 5:23-7.2     2021 BARRIER-FREE SUBCODE & 2017 ANSI A117.1

N.J.A.C. 5:23 UNIFORM CONSTRUCTION CODE (UCC)
NJAC 5:23-1 General Provisions
NJAC 5:23-2 Administration and Enforcement; Process
NJAC 5:23-3 Subcodes
NJAC 5:23-3A State-Jurisdiction Subcodes
NJAC 5:23-4 Enforcing Agencies; Duties; Powers; Procedures
NJAC 5:23-4A Industrialized/Modular Buildings and Building Components
NJAC 5:23-4B Manufactured Homes and Manufactured Home Add-on Units
NJAC 5:23-4C Enforcement of Federal Manufactured Home Standards
NJAC 5:23-4D Recreational Park Trailers
NJAC 5:23-5 Licensing of Code Enforcement Officials
NJAC 5:23-6 Rehabilitation Subcode
NJAC 5:23-7 Barrier Free Subcode
NJAC 5:23-8 Asbestos Hazard Abatement Subcode
NJAC 5:23-9 Code Interpretations
NJAC 5:23-10 Radon Hazard Subcode
NJAC 5:23-11 Playground Safety Subcode
NJAC 5:23-12 Elevator Safety Subcode
NJAC 5:23-12A Optional Elevator Inspection Program

NJ SUB-CODE REFERENCE
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EDUCATIONAL ADEQUACY COMPONENTS 

AT

BERKELEY HEIGHTS SCHOOL DISTRICT

WILLIAM WOODRUFF 
ELEMENTARY SCHOOL

FOR

DOE STATE PROJECT No.  39-0310-050 

PROJECT INFORMATION
PROJECT LOCATION:

USE GROUP:

NUMBER OF STORIES:

BUILDING SQUARE FOOTAGE:

SQUARE FOOTAGE OF ALTERATIONS:

SUMMARY:
THE NATURE OF THIS PROJECT INCLUDES MEDIA CENTER FURNITURE AND 
FINISH UPGRADES. 55 BRIARWOOD DRIVE W

BERKELEY HEIGHTS, NJ 07922

PROJECT LOCATION MAP PROJECT LOCATION AERIAL

WILLIAM WOODRUFF ELEMENTARY SCHOOL
55 BRIARWOOD DRIVE W
BERKELEY HEIGHTS, NJ 07922

"E" - EDUCATION
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1. CONTRACTOR IS REQUIRED TO VISIT THE SITE & EXAMINE THE EXISTING CONDITIONS TO HIS
COMPLETE SATISFACTION PRIOR TO STARTING WORK.  THE CONTRACTOR SHALL COMPARE THE
EXISTING CONDITIONS TO THE DESIGN INTENT OF THE CONTRACT DOCUMENTS & SHALL IMMEDIATELY
NOTIFY THE ARCHITECT IN WRITING OF DISCREPANCIES.  FAILURE TO DO SO SHALL PLACE ALL THE
BURDEN OF RESPONSIBILITY ON THE CONTRACTOR TO PERFORM THE WORK AS INTENDED BY THE
CONTRACT DOCUMENTS AT NO ADDITIONAL COST TO THE OWNER.

2. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL EXISTING JOB CONDITIONS, DIMENSIONS,
AND QUANTITY OF WORK. ALL DIMENSIONS OF EXISTING CONDITIONS INDICATED ON THE CONTRACT
DOCUMENTS ARE APPROXIMATE AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO
STARTING THE WORK.

3. CONTRACTOR IS RESPONSIBLE FOR FILING OF PERMITS AND REQUESTING ALL NECESSARY
INSPECTIONS, FOOTING, FRAMING, ELECTRICAL, ROUGHING, INSULATION, ETC.

4. PRODUCT MANUFACTURERS, IN CONJUNCTION WITH SUBCONTRACTOR AND CONTRACTOR, ARE
RESPONSIBLE FOR ALL COMPONENTS AND CALCULATIONS AND/OR CERTIFICATIONS OF THEIR
PRODUCT AND FOR PROVIDING COMPLETE SYSTEM/ASSEMBLIES TO MEET THE DESIGN INTENT OF THE
PROJECT.

5. THE INDICATION OF SUBSTRATE & CONFIGURATION OF CONCEALED ITEMS & MATERIALS SHOWN ON
THE CONTRACT DOCUMENTS IS FOR GENERAL REFERENCE ONLY.  THE CONTRACTOR SHALL NOT BE
ENTITLED TO ADDITIONAL COMPENSATION FOR ANY VARIANCE BETWEEN ACTUAL EXISTING
CONDITIONS AND THAT REPRESENTED ON THE CONTRACT DOCUMENTS.

6. THE CONTRACTOR SHALL DISCUSS & VERIFY WITH ALL GOVERNING AUTHORITIES ALL CODE
REQUIREMENTS INDICATED OR REQUIRED FOR THE COMPLETE EXECUTION OF THE WORK AS
INTENDED BY THE CONTRACT DOCUMENTS.

7. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE, AND LOCAL CODES AND ORDINANCES
HAVING JURISDICTION OVER THE PROJECT.  THE CONTRACTOR SHALL OBTAIN PERMITS & GIVE
NOTICES TO SUCH AGENCIES IN AMPLE TIME FOR OFFICIALS TO CONDUCT INSPECTIONS AND OBTAIN
TIMELY APPROVALS.  FAILURE TO COMPLY WILL SOLELY BE THE RESPONSIBILITY OF THE
CONTRACTOR.

8. THE CONTRACTOR SHALL PROVIDE PROTECTION FOR THE PUBLIC, AND CONSTRUCTION WORKERS IN
AND AROUND THE CONSTRUCTION AREA & ADJACENT PROPERTY.  ADEQUATE BARRIERS & SIGNAGE
SHALL BE PROVIDED TO EXERCISE CONTROL OF SAFE INGRESS & EGRESS OF PREMISES. FIRE EXITS
SHALL NOT BE BLOCKED. PROPER SITE SECURITY DURING WORKING & OFF-HOURS SHALL BE
MAINTAINED. BARRICADE ALL UNSAFE OR POTENTIALLY DANGEROUS CONDITIONS. THE CONTRACTOR
SHALL FOLLOW O.S.H.A. STANDARDS DURING THE COURSE OF THE PROJECT.

9. DO NOT SCALE THE DRAWINGS. USE CALCULALTED DIMENSIONS ONLY. NOTE THAT NOT ALL
DIMENSIONS ARE GIVEN ON THE CONTRACT DOCUMENTS. CONTRACTOR SHALL FIELD VERIFY EXISTING
DIMENSIONS.

10. ALL INFORMATION FOR ALL TRADES CONTAINED WITHIN THE CONTRACT DOCUMENTS SHALL BE USED
TOGETHER & IN CONCERT WITH ONE ANOTHER AS A WHOLE BODY OF INFORMATION FOR THE
PROJECT. IN THE EVENT OF CONFLICTS BETWEEN DOCUMENTS, THE GREATER QUANTITY OR HIGHER
QUALITY OF WORK SHALL PREVAIL AND BE PROVIDED.

11. ALL ITEMS LABELED "EXISTING" ARE EXISTING "TO REMAIN" UNLESS OTHERWISE INDICATED. ITEMS
NOT LABELED "EXISTING" ARE TO BE PROVIDED. THE TERM "PROVIDE" MEANS FURNISH & INSTALL AS
IT IS USED THROUGHOUT THE CONTRACT DOCUMENTS.

12. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL, LABOR, SERVICES, ETC. TO COMPLETE THE ENTIRE
WORK IN A MANNER ACCEPTABLE TO THE OWNER AND THE ARCHITECT. IT IS UNDERSTOOD THAT NOT
EVERY DETAIL OR DIMENSION IS SHOWN IN THE CONTRACT DOCUMENTS, NOR ARE THEY NECESSARY
FOR THE CONTRACTOR TO PROVIDE A QUALITY PRODUCT. NO WORK SHOULD BE INSTALLED IF THE
CONTRACTOR IS UNSURE OF THE DESIGN INTENT. INSTALLATION OF ANY WORK THAT DOES NOT
COMPLY WITH THE DESIGN INTENT AS DETERMINED BY THE ARCHITECT, SHALL BE SUBJECT TO
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

13. THE SCOPE OF THE CONTRACT INCLUDES ALL THE WORK AS INDICATED ON THE DRAWINGS. THE
CONTRACTOR BEARS SOLE SOURCE RESPONSIBILITY FOR THE DELIVERY OF THE PROJECT TO 100%
COMPLETION.

14 THE ARCHITECT'S PRINCIPALS, EMPLOYEES, AGENTS, AND CONSULTANTS SHALL HAVE NO
RESPONSIBILITY FOR THE DISCOVERY, PRESENCE, HANDLING, REMOVAL, OR DISPOSAL OF, OR
EXPOSURE OF PERSONS, TO HAZARDOUS MATERIALS IN ANY FORM AT THE PROJECT SITE, INCLUDING,
BUT NOT LIMITED TO ASBESTOS, ASBESTOS PRODUCTS, POLYCHLORINATED BIPHENYL (PCB), RADON,
LEAD, OR OTHER TOXIC SUBSTANCES.

15. ALL CONSTRUCTION, EQUIPMENT, CONTENTS, ETC. SHALL BE PROTECTED BY THE CONTRACTOR
DURING THE ENTIRE PERFORMANCE OF THE WORK. AREAS DISTRIBUTED OR DAMAGED BY THE
CONTRACTOR SHALL BE COMPLETELY RESTORED, REPAIRED, OR REPLACED BY THE CONTRACTOR TO
THE OWNER'S COMPLETE SATISFACTION AT NO ADDITIONAL COST.

16. ALL DEBRIS AND UNUSED MATERIAL SHALL BE COMPLETELY REMOVED FROM THE SITE AND  LEGALLY
DISPOSED OF. NO ON-SITE STORAGE, BURNING, OR BURIAL OF DEBRIS SHALL BE PERMITTED. THE
CONSTRUCTION SITE SHALL BE KEPT IN A CLEAN AND SAFE MANNER, INCLUDING, BUT NOT LIMITED
TO DAILY BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION  PROJECT.

17. ALL MATERIALS AND PRODUCTS SHALL BE PROTECTED AND PROPERLY STORED ACCORDING TO DAILY
BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION PROJECT. ALL MATERIALS
AND PRODUCTS SHALL BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S CURRENT
PRINTED RECOMMENDATIONS TO MAINTAIN THE PROPER WARRANTIES.

18. MISCELLANEOUS WOOD, COLD FORMED, OR ROLLED STEEL SHAPES, WHETHER BLOCKING OR SUB-
FRAMING THAT ARE REQUIRED FOR THE INSTALLATION OF OTHER ITEMS NECESSARY FOR A
COMPLETE PACKAGE SHALL BE PROVIDED WHETHER OR NOT SPECIFICALLY INDICATED IN THE
CONTRACT DOCUMENTS.

19. CONTRACTOR SHALL PROVIDE ALL NECESSARY SHORING & BRACING TO SUPPORT EXISTING OR NEW
CONSTRUCTION NOT FULLY SET UNTIL PERMANENT SUPPORTS ARE ERECTED. TAKE ALL NECESSARY
MEASURES TO PREVENT COLLAPSE OF ANY ELEMENT OF NEW OR EXISTING CONSTRUCTION.

20
.
DETAILS & SECTIONS ON THE DRAWINGS ARE SHOWN AT SPECIFIC LOCATIONS & ARE INTENDED TO
SHOW GENERAL REQUIREMENTS THROUGHOUT. DETAILS NOTED "TYPICAL" INDICATE ALL "LIKE
CONDITIONS" ARE TO BE TREATED SIMILARLY.

21. UNLESS FACTORY FINISHED, OR OTHERWISE SPECIFICALLY NOTED IN THE CONTRACT DOCUMENTS,
ALL EXPOSED SURFACES SHALL BE PAINTED/COATED IN COLORS & TEXTURES AS SELECTED BY THE
OWNER. NO SURFACES SHALL BE LEFT UNFINISHED UNLESS SPECIFICALLY NOTED IN THE CONTRACT
DOCUMENTS.

22. WORK NOT INDICATED IN PART OF THE DRAWING, BUT REASONABLY IMPLIED TO BE SIMILAR TO THAT
SHOWN AT CORRESPONDING PLACES SHALL BE PROVIDED BY THE CONTRACTOR.

23.
.
MINOR DETAILS OR INCIDENTAL ITEMS NOT USUALLY SHOWN OR SPECIFIED, BUT NECESSARY FOR
THE PROPER & COMPLETE EXECUTION OF ANY PART OF THE WORK SHALL BE INCLUDED AS IF THEY
WERE SPECIFICALLY INDICATED IN THE CONTRACT DOCUMENTS.

24
.
THE ARCHITECT SHALL NOT HAVE CONTROL OVER, OR CHARGE OF, AND SHALL NOT BE RESPONSIBLE
FOR MEANS, METHODS, TECHNIQUES, SEQUENCES, OR PROCEDURES, OR FOR SAFETY PRECAUTIONS
AND PROGRAMS IN CONNECTION WITH THE WORK IN ACCORDANCE WITH THE CONTRACT
DOCUMENTS.

25. THE ACTUAL SCOPE OF DEMOLITION SHALL NOT BE LIMITED TO WHAT IS SPECIFICALLY INDICATED ON
THE DRAWINGS, BUT SHALL INCLUDE ALL COMPLETE OR SELECTIVE DEMOLITION AS MAY BE
NECESSARY TO ACCOMPLISH THE INTENDED CONSTRUCTION. THIS APPLIES TO THE WORK OF ALL
TRADES.

26
.
ALL WORKMANSHIP AND MATERIALS SHALL BE GUARANTEED FOR ONE YEAR FROM THE DATE OF
OWNER'S ACCEPTANCE UNLESS OTHERWISE NOTED.

27 CONTRACTOR SHALL COORDINATE ALL WORK WITH CIVIL STRUCTURAL, MECHANICAL, ELECTRICAL,
PLUMBING, FIRE PROTECTION, AND LOW VOLTAGE SYSTEMS. REPORT CONFLICTS PRIOR TO
EXECUTION.

GENERAL NOTES

DRAWING LIST
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0.TS TITLE SHEET
A.0.1 PROPOSED OVERALL PLAN
A.1.0 MEDIA CENTER DEMOLITION, NEW WORK AND REFLECTED CEILING PLANS
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EDUCATIONAL ADEQUACY PROJECTS
MEDIA CENTER UPGRADES1

•

•

WORK INCLUDES:
DEMO EXISTING FLOORING AND CEILING, FINISHES, LIGHTING & 
CASEWORK
INFILL OF OPENINGS, NEW DOORS AND WALL WINDOW, NEW 
CASEWORK/FURNISHINGS, EQUIPMENT, FINISHES, LIGHTING 
AND HVAC UPGRADES.
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 1/16" = 1'-0"1 PROPOSED OVERALL PLAN



VA
RI

ES

VARIES 4'-0"4'-0"

4'-
0"

4'-
0"

EXISTING STRUCTURE

VERTICAL HANGER WIRE

CROSS TEE

FINISHED CEILING SYSTEM.

MAIN RUNNER

SEE REFLECTED CEILING PLAN
FOR SUSPENDED CEILING LAYOUT.

REMOVE EXISTING CEILING 
AND LIGHTING FIXTURES

REMOVE EXISTING FINISHES

CUT OPENING IN WALL 
FOR NEW WINDOW 
AND DOOR

PERIMETER BOOKSHELVING 
TO BE REMOVED

PERIMETER BOOKSHELVING 
TO BE REMOVED

1361 SF

MEDIA
CENTER

1359 SF

MEDIA
CENTER

(47) STUDENTS
(1) FACULTY

INFILL WALL

AL
IG
N

NEW 
CARPET

CIRCULATION DESK 
AND CHAIR

READING AREA

SMARTBOARD

FLEXIBLE 
SEATING

INTERACTIVE WALL
WHITEBOARD / 
LEGO WALL

FLEXIBLE RECTANGULAR 
TABLES AND CHAIRSBOOKCASES, TYP.

BOOKCASES, TYP. BOOKCASES, TYP.

BOOKCASE, 
TYP.

MARKER BOARD/ 
COLLABORATION 
WALL

TABLES & CHAIRS

PROJECTOR SCREEN

FLEXIBLE SOFT 
SEATING

COLLABORATION 
TABLE

39

A.F.F.
2' x 2' ACT System

9' - 0"

1359 SF

MEDIA
CENTER

4'-0" 4'-0"VARIES

4'
-0

"
4'

-0
"

VA
R

IE
S

NOTE:
CROSS HATCHED AREA INDICATES MINIMUM 
AREA REQUIRED TO RECEIVE SEISMIS BRACING. 
THE BRACING SHALL BE MAXIMUM 12'-0" O.C. 
WITH FIRST BRACE WITHIN 4'-0" OF WALLS.

EXISTING STRUCTURE

VERTICAL HANGER WIRE

CROSS TEE

SEISMIC SPLAY WIRES 
SECURED TO MAIN RUNNER IN 
4 DIRECTIONS SPACED 90 
DEGREES FROM EACH OTHER.

FINISHED CEILING SYSTEM

MAIN RUNNER

SEE REFLECTED CEILING PLAN FOR 
SUSPENDED CEILING LAYOUT.

1.  CONTRACTOR SHALL NOT CONSIDER THESE DEMOLITION AND ALTERATION 
NOTES TO BE ALL INCLUSIVE.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO 
INSPECT AND ASSESS EACH SPACE AND TO FULFILL THE INTENT OF THE WORK 
INDICATED BY THE CONTRACT DOCUMENTS.  CONTRACTOR SHALL VERIFY ALL 
DIMENSIONS WITHIN THE CONTRACT LIMITS AND BRING ANY DEVIATIONS FROM 
THE CONTRACT DOCUMENTS, NECESSITATED BY FIELD CONDITIONS, TO THE 
IMMEDIATE ATTENTION OF THE ARCHITECT.  

2.  WHERE EXISTING CONSTRUCTION IS TO REMAIN AND IS ALTERED, PROVIDE 
FINISHES TO MATCH EXISTING. 

3.  REMOVE PROJECTIONS, HANGERS, BOLTS, SCREWS, NAILS, HOOKS, LEDGERS, 
FURRING, BLOCKING FROM ALL EXISTING SURFACES.  FILL GAPS AND PREPARE 
SURFACES TO RECEIVE WORK AND FINISHES.

4.  PROTECT, PATCH AND REPAIR ALL ADJACENT SURFACES WHICH ARE IMPACTED 
BY THE DEMOLITION, THE WORK, OR REMOVAL OF ACCESSORIES TO THEIR 
ORIGINAL FORM AND FINISH (UNLESS OTHERWISE NOTED).

5.  REMOVE AND REINSTALL ALL EXISTING WALL MOUNTED ITEMS TO REMAIN.

6.  CONTRACTOR SHALL BE RESPONSIBLE FOR DAILY CLEAN UP OF ALL 
CONSTRUCTION DEBRIS.

GENERAL DEMOLITION NOTES:

EXISTING TO REMAIN

EXISTING TO BE REMOVED

DEMOLITION LEGEND NEW WORK LEGEND

NEW WALL CONSTRUCTION

EXISTING CONSTRUCTION

1.

2.

V.I.F. ALL ON-SITE DIMENSIONS AND CONSTRUCTION DETAILS.

STEEL LINTELS TO BE SCRAPED, SANDED AND PAINTED IN ALL LOCATIONS OF  
     WINDOW REPLACEMENT

3. MAINTAIN ANY STRUCTURAL SUPPORT AT MULLIONS.

4. EXISTING WINDOW SHADES SHALL BE REMOVED AND REPLACED WHERE
SHADES  CURRENTLY EXIST.

5.  EXISTING AIR CONDITIONERS SHALL BE REMOVED, STORED AND REINSTALLED
 IN THE CENTER OF NEW INSULATED PANELS. COORDINATE WITH OWNER.

6.  CONTRACTOR MUST PROVIDE FILLERS AND CLOSURE PANELS TO CREATE A 
 FINISHED INTERIOR AND EXTERIOR ENVIRONMENT.

7.  CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY IF DETERIORATION OF
MASONRY OR INTERIOR TRIM IS ENCOUNTERED.

8.  CONTRACTOR SHALL PAINT ALL PAINTABLE WINDOW TRIM TO MATCH 
EXISTING. EXISTING STAINED TRIM TO REMAIN.

9.  BATT INSULATION SHALL BE PROVIDED IN ALL VOIDS AROUND NEW WINDOWS.

GENERAL NOTES

NEW 2X2 ACT SYSTEM
AT NOTED HEIGHTS

CEILING LEGEND

NEW LINEAR PENDANT LED FIXTURE

DOOR TYPES

A

1/4" INTERIOR 
GLAZING

ALL DOORS TO HAVE
LAMINATED
SAFETY GLAZING
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 1/4" = 1'-0"1 DEMO PLAN - MEDIA CENTER

 1/4" = 1'-0"2 NEW WORK - MEDIA CENTER
 1/4" = 1'-0"3
REFLECTED CEILING PLAN - MEDIA
CENTER

NOTE:

INSTALLED ARTIFICIAL LIGHTING TO COMPLY WITH 
MINIMUM FOOTCANDLE REQUIREMENTS - 

MEDIA CENTER: 50 FC

DOOR SCHEDULE - EDUCATIONAL ADEQUACY
DOOR NUMBER DOOR TYPE WIDTH HEIGHT ELEVATION

39 WD/GLASS 3' - 0" 7' - 0" A
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