
PROJECT TEAM:
OWNER: BERKELEY HEIGHTS BOARD OF EDUCATION

345 PLAINFEILD AVE
BERKELEY HEIGHTS, NJ 07922

ARCHITECT: SOLUTIONS ARCHITECTURE, CORP.
96 POMPTON AVE.  2ND FLOOR, SUITE 200
VERONA, NJ 07044
973.484.4800

REQUIRED SIGNATURES:

BOARD PRESIDENT

SUPERINTENDENT

LOCAL BUILDING CODES:
ALL WORK SHALL COMPLY WITH ALL GOVERNING CODES, REGULATIONS AND ORDINANCES, 
ETC. COMPLIANCE WITH THE FOLLOWING STANDARDS (MOST RECENT VERSION) IS REQUIRED:

NJ CODE REFERENCE

N.J.A.C. 5:23-3.14   2021 INTERNATIONAL BUILDING CODE - NEW JERSEY EDITION
N.J.A.C. 5:23-3.16   2020 NATIONAL ELECTRIC CODE 
N.J.A.C. 5:23-3.15   2021 NATIONAL STANDARD PLUMBING CODE
N.J.A.C. 5:23-3.18   2021 INTERNATIONAL ENERGY CONSERVATION CODE
N.J.A.C. 5:23-3.20  2021 INTERNATIONAL MECHANICAL CODE
N.J.A.C. 5:23-3.22   2021 INTERNATIONAL FUEL GAS CODE
N.J.A.C. 5:23-7.2     2021 BARRIER-FREE SUBCODE & 2017 ANSI A117.1

N.J.A.C. 5:23 UNIFORM CONSTRUCTION CODE (UCC)
NJAC 5:23-1 General Provisions
NJAC 5:23-2 Administration and Enforcement; Process
NJAC 5:23-3 Subcodes
NJAC 5:23-3A State-Jurisdiction Subcodes
NJAC 5:23-4 Enforcing Agencies; Duties; Powers; Procedures
NJAC 5:23-4A Industrialized/Modular Buildings and Building Components
NJAC 5:23-4B Manufactured Homes and Manufactured Home Add-on Units
NJAC 5:23-4C Enforcement of Federal Manufactured Home Standards
NJAC 5:23-4D Recreational Park Trailers
NJAC 5:23-5 Licensing of Code Enforcement Officials
NJAC 5:23-6 Rehabilitation Subcode
NJAC 5:23-7 Barrier Free Subcode
NJAC 5:23-8 Asbestos Hazard Abatement Subcode
NJAC 5:23-9 Code Interpretations
NJAC 5:23-10 Radon Hazard Subcode
NJAC 5:23-11 Playground Safety Subcode
NJAC 5:23-12 Elevator Safety Subcode
NJAC 5:23-12A Optional Elevator Inspection Program

NJ SUB-CODE REFERENCE
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DRAWING LIST - CAPITAL RENOVATION COMPONENTS
Sheet Number Sheet Name

0.TS TITLE SHEET
A.1.0 SITE PLAN
A.1.1 OVERALL KEY PLAN

CAPITAL COMPONENTS 

AT

BERKELEY HEIGHTS SCHOOL DISTRICT

MOUNTAIN PARK 
ELEMENTARY SCHOOL

FOR

DOE STATE PROJECT No.  39-0310-040 

PROJECT INFORMATION
PROJECT LOCATION:

USE GROUP:

NUMBER OF STORIES:

BUILDING SQUARE FOOTAGE:

SQUARE FOOTAGE OF ADDITIONS:

SUMMARY:
THE SCOPE INCLUDES TECHNOLOGY SECURITY CAMERA SYSTEM UPGRADES 
AND SITE UPGRADES. SITE UPGRADES INCLUDE REPLACING DETERIORATED 
SIDEWALKS, CURBING, PAVEMENT AT DRIVE, PARKING LOT, AND ASPHALT 
WALKWAY TO THE PLAY AREA AND UPDATE STRIPING AS REQUIRED.

55 FAIRFAX DRIVE
BERKELEY HEIGHTS, NJ 07922

PROJECT LOCATION MAP PROJECT LOCATION AERIAL

MOUNTAIN PARK ELEMENTARY SCHOOL
55 FAIRFAX DRIVE
BERKELEY HEIGHTS, NJ 07922

"E" - EDUCATION

ONE

+/- 35, 414 SF

N/A

1. CONTRACTOR IS REQUIRED TO VISIT THE SITE & EXAMINE THE EXISTING CONDITIONS TO HIS
COMPLETE SATISFACTION PRIOR TO STARTING WORK.  THE CONTRACTOR SHALL COMPARE THE
EXISTING CONDITIONS TO THE DESIGN INTENT OF THE CONTRACT DOCUMENTS & SHALL IMMEDIATELY
NOTIFY THE ARCHITECT IN WRITING OF DISCREPANCIES.  FAILURE TO DO SO SHALL PLACE ALL THE
BURDEN OF RESPONSIBILITY ON THE CONTRACTOR TO PERFORM THE WORK AS INTENDED BY THE
CONTRACT DOCUMENTS AT NO ADDITIONAL COST TO THE OWNER.

2. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL EXISTING JOB CONDITIONS, DIMENSIONS,
AND QUANTITY OF WORK. ALL DIMENSIONS OF EXISTING CONDITIONS INDICATED ON THE CONTRACT
DOCUMENTS ARE APPROXIMATE AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO
STARTING THE WORK.

3. CONTRACTOR IS RESPONSIBLE FOR FILING OF PERMITS AND REQUESTING ALL NECESSARY
INSPECTIONS, FOOTING, FRAMING, ELECTRICAL, ROUGHING, INSULATION, ETC.

4. PRODUCT MANUFACTURERS, IN CONJUNCTION WITH SUBCONTRACTOR AND CONTRACTOR, ARE
RESPONSIBLE FOR ALL COMPONENTS AND CALCULATIONS AND/OR CERTIFICATIONS OF THEIR
PRODUCT AND FOR PROVIDING COMPLETE SYSTEM/ASSEMBLIES TO MEET THE DESIGN INTENT OF THE
PROJECT.

5. THE INDICATION OF SUBSTRATE & CONFIGURATION OF CONCEALED ITEMS & MATERIALS SHOWN ON
THE CONTRACT DOCUMENTS IS FOR GENERAL REFERENCE ONLY.  THE CONTRACTOR SHALL NOT BE
ENTITLED TO ADDITIONAL COMPENSATION FOR ANY VARIANCE BETWEEN ACTUAL EXISTING
CONDITIONS AND THAT REPRESENTED ON THE CONTRACT DOCUMENTS.

6. THE CONTRACTOR SHALL DISCUSS & VERIFY WITH ALL GOVERNING AUTHORITIES ALL CODE
REQUIREMENTS INDICATED OR REQUIRED FOR THE COMPLETE EXECUTION OF THE WORK AS
INTENDED BY THE CONTRACT DOCUMENTS.

7. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE, AND LOCAL CODES AND ORDINANCES
HAVING JURISDICTION OVER THE PROJECT.  THE CONTRACTOR SHALL OBTAIN PERMITS & GIVE
NOTICES TO SUCH AGENCIES IN AMPLE TIME FOR OFFICIALS TO CONDUCT INSPECTIONS AND OBTAIN
TIMELY APPROVALS.  FAILURE TO COMPLY WILL SOLELY BE THE RESPONSIBILITY OF THE
CONTRACTOR.

8. THE CONTRACTOR SHALL PROVIDE PROTECTION FOR THE PUBLIC, AND CONSTRUCTION WORKERS IN
AND AROUND THE CONSTRUCTION AREA & ADJACENT PROPERTY.  ADEQUATE BARRIERS & SIGNAGE
SHALL BE PROVIDED TO EXERCISE CONTROL OF SAFE INGRESS & EGRESS OF PREMISES. FIRE EXITS
SHALL NOT BE BLOCKED. PROPER SITE SECURITY DURING WORKING & OFF-HOURS SHALL BE
MAINTAINED. BARRICADE ALL UNSAFE OR POTENTIALLY DANGEROUS CONDITIONS. THE CONTRACTOR
SHALL FOLLOW O.S.H.A. STANDARDS DURING THE COURSE OF THE PROJECT.

9. DO NOT SCALE THE DRAWINGS. USE CALCULALTED DIMENSIONS ONLY. NOTE THAT NOT ALL
DIMENSIONS ARE GIVEN ON THE CONTRACT DOCUMENTS. CONTRACTOR SHALL FIELD VERIFY EXISTING
DIMENSIONS.

10. ALL INFORMATION FOR ALL TRADES CONTAINED WITHIN THE CONTRACT DOCUMENTS SHALL BE USED
TOGETHER & IN CONCERT WITH ONE ANOTHER AS A WHOLE BODY OF INFORMATION FOR THE
PROJECT. IN THE EVENT OF CONFLICTS BETWEEN DOCUMENTS, THE GREATER QUANTITY OR HIGHER
QUALITY OF WORK SHALL PREVAIL AND BE PROVIDED.

11. ALL ITEMS LABELED "EXISTING" ARE EXISTING "TO REMAIN" UNLESS OTHERWISE INDICATED. ITEMS
NOT LABELED "EXISTING" ARE TO BE PROVIDED. THE TERM "PROVIDE" MEANS FURNISH & INSTALL AS
IT IS USED THROUGHOUT THE CONTRACT DOCUMENTS.

12. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL, LABOR, SERVICES, ETC. TO COMPLETE THE ENTIRE
WORK IN A MANNER ACCEPTABLE TO THE OWNER AND THE ARCHITECT. IT IS UNDERSTOOD THAT NOT
EVERY DETAIL OR DIMENSION IS SHOWN IN THE CONTRACT DOCUMENTS, NOR ARE THEY NECESSARY
FOR THE CONTRACTOR TO PROVIDE A QUALITY PRODUCT. NO WORK SHOULD BE INSTALLED IF THE
CONTRACTOR IS UNSURE OF THE DESIGN INTENT. INSTALLATION OF ANY WORK THAT DOES NOT
COMPLY WITH THE DESIGN INTENT AS DETERMINED BY THE ARCHITECT, SHALL BE SUBJECT TO
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

13. THE SCOPE OF THE CONTRACT INCLUDES ALL THE WORK AS INDICATED ON THE DRAWINGS. THE
CONTRACTOR BEARS SOLE SOURCE RESPONSIBILITY FOR THE DELIVERY OF THE PROJECT TO 100%
COMPLETION.

14 THE ARCHITECT'S PRINCIPALS, EMPLOYEES, AGENTS, AND CONSULTANTS SHALL HAVE NO
RESPONSIBILITY FOR THE DISCOVERY, PRESENCE, HANDLING, REMOVAL, OR DISPOSAL OF, OR
EXPOSURE OF PERSONS, TO HAZARDOUS MATERIALS IN ANY FORM AT THE PROJECT SITE, INCLUDING,
BUT NOT LIMITED TO ASBESTOS, ASBESTOS PRODUCTS, POLYCHLORINATED BIPHENYL (PCB), RADON,
LEAD, OR OTHER TOXIC SUBSTANCES.

15. ALL CONSTRUCTION, EQUIPMENT, CONTENTS, ETC. SHALL BE PROTECTED BY THE CONTRACTOR
DURING THE ENTIRE PERFORMANCE OF THE WORK. AREAS DISTRIBUTED OR DAMAGED BY THE
CONTRACTOR SHALL BE COMPLETELY RESTORED, REPAIRED, OR REPLACED BY THE CONTRACTOR TO
THE OWNER'S COMPLETE SATISFACTION AT NO ADDITIONAL COST.

16. ALL DEBRIS AND UNUSED MATERIAL SHALL BE COMPLETELY REMOVED FROM THE SITE AND  LEGALLY
DISPOSED OF. NO ON-SITE STORAGE, BURNING, OR BURIAL OF DEBRIS SHALL BE PERMITTED. THE
CONSTRUCTION SITE SHALL BE KEPT IN A CLEAN AND SAFE MANNER, INCLUDING, BUT NOT LIMITED
TO DAILY BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION  PROJECT.

17. ALL MATERIALS AND PRODUCTS SHALL BE PROTECTED AND PROPERLY STORED ACCORDING TO DAILY
BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION PROJECT. ALL MATERIALS
AND PRODUCTS SHALL BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S CURRENT
PRINTED RECOMMENDATIONS TO MAINTAIN THE PROPER WARRANTIES.

18. MISCELLANEOUS WOOD, COLD FORMED, OR ROLLED STEEL SHAPES, WHETHER BLOCKING OR SUB-
FRAMING THAT ARE REQUIRED FOR THE INSTALLATION OF OTHER ITEMS NECESSARY FOR A
COMPLETE PACKAGE SHALL BE PROVIDED WHETHER OR NOT SPECIFICALLY INDICATED IN THE
CONTRACT DOCUMENTS.

19. CONTRACTOR SHALL PROVIDE ALL NECESSARY SHORING & BRACING TO SUPPORT EXISTING OR NEW
CONSTRUCTION NOT FULLY SET UNTIL PERMANENT SUPPORTS ARE ERECTED. TAKE ALL NECESSARY
MEASURES TO PREVENT COLLAPSE OF ANY ELEMENT OF NEW OR EXISTING CONSTRUCTION.

20
.
DETAILS & SECTIONS ON THE DRAWINGS ARE SHOWN AT SPECIFIC LOCATIONS & ARE INTENDED TO
SHOW GENERAL REQUIREMENTS THROUGHOUT. DETAILS NOTED "TYPICAL" INDICATE ALL "LIKE
CONDITIONS" ARE TO BE TREATED SIMILARLY.

21. UNLESS FACTORY FINISHED, OR OTHERWISE SPECIFICALLY NOTED IN THE CONTRACT DOCUMENTS,
ALL EXPOSED SURFACES SHALL BE PAINTED/COATED IN COLORS & TEXTURES AS SELECTED BY THE
OWNER. NO SURFACES SHALL BE LEFT UNFINISHED UNLESS SPECIFICALLY NOTED IN THE CONTRACT
DOCUMENTS.

22. WORK NOT INDICATED IN PART OF THE DRAWING, BUT REASONABLY IMPLIED TO BE SIMILAR TO THAT
SHOWN AT CORRESPONDING PLACES SHALL BE PROVIDED BY THE CONTRACTOR.

23.
.
MINOR DETAILS OR INCIDENTAL ITEMS NOT USUALLY SHOWN OR SPECIFIED, BUT NECESSARY FOR
THE PROPER & COMPLETE EXECUTION OF ANY PART OF THE WORK SHALL BE INCLUDED AS IF THEY
WERE SPECIFICALLY INDICATED IN THE CONTRACT DOCUMENTS.

24
.
THE ARCHITECT SHALL NOT HAVE CONTROL OVER, OR CHARGE OF, AND SHALL NOT BE RESPONSIBLE
FOR MEANS, METHODS, TECHNIQUES, SEQUENCES, OR PROCEDURES, OR FOR SAFETY PRECAUTIONS
AND PROGRAMS IN CONNECTION WITH THE WORK IN ACCORDANCE WITH THE CONTRACT
DOCUMENTS.

25. THE ACTUAL SCOPE OF DEMOLITION SHALL NOT BE LIMITED TO WHAT IS SPECIFICALLY INDICATED ON
THE DRAWINGS, BUT SHALL INCLUDE ALL COMPLETE OR SELECTIVE DEMOLITION AS MAY BE
NECESSARY TO ACCOMPLISH THE INTENDED CONSTRUCTION. THIS APPLIES TO THE WORK OF ALL
TRADES.

26
.
ALL WORKMANSHIP AND MATERIALS SHALL BE GUARANTEED FOR ONE YEAR FROM THE DATE OF
OWNER'S ACCEPTANCE UNLESS OTHERWISE NOTED.

27 CONTRACTOR SHALL COORDINATE ALL WORK WITH CIVIL STRUCTURAL, MECHANICAL, ELECTRICAL,
PLUMBING, FIRE PROTECTION, AND LOW VOLTAGE SYSTEMS. REPORT CONFLICTS PRIOR TO
EXECUTION.

GENERAL NOTES



COURTYARD

REPLACE DETERIORATED PAVEMENT AND 
ASPHALT WALKWAY AT DRIVE AND PARKING LOT 
TO THE PLAY AREA AT REAR OF THE BUILDING. 

UPGRADE STRIPING AS REQUIRED.
+/- 72,100 SF

REPLACE DETERIORATED SIDEWALKS 
AND CURBING.
+/- 3,000 SF

N CAPITAL RENOVATION  PROJECTS:
MILANO PAVE EXISTING PARKING LOTS AND WALKWAYS

REPLACE DETERIORATED SIDEWALKS AND CURBING

GENERAL NOTE:
REPLACE DETERIORATED GUARDRAILS AT ALL EXTERIORS STAIRS.
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Consulting Engineer's Seal:

Architect's Seal:

DRAWING No.DRAWN BY:

DATE: SOLUTION No.

CHECKED BY:

SCALE:

No. DATE: COMMENTS:
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N

860 SF

COMPUTER LAB
01

1461 SF

MEDIA CENTER
02

965 SF

OFFICES/SGI
03

893 SF

3RD GRADE
CLASSROOM

04

950 SF

3RD GRADE
CLASSROOM

05

893 SF

3RD GRADE
CLASSROOM

06 930 SF

SELF-CONTAINED
CLASSROOM

07

886 SF

2ND GRADE
CLASSROOM

08

886 SF

READING
SPECIALIST

09

886 SF

2ND GRADE
CLASSROOM

10

886 SF

2ND GRADE
CLASSROOM

11

835 SF

4TH GRADE
CLASSROOM

12
854 SF

5TH GRADE
CLASSROOM

13

886 SF

5TH GRADE
CLASSROOM

14

841 SF

SPANISH/MUSIC
15

870 SF

4TH GRADE
CLASSROOM

16

841 SF

THERAPY ROOM
17

870 SF

4TH GRADE
CLASSROOM

18

536 SF

SGI
19

1161 SF

MUSIC
CLASSROOM

20

1149 SF

ART
CLASSROOM

21

37 SF

TL.

37 SF

TL.

63 SF

STOR.

63 SF

STOR.

357 SF

CUSTODIAL
OFFICE

700 SF

BOILER ROOM 946 SF

STAGE

3684 SF

MULTIPURPOSE
ROOM

807 SF

KITCHEN

46 SF

ST./MOP SINK
CL.

15 SF

TL.

22 SF

LOCKERS

85 SF

STOR.

48 SF

ST.

331 SF

FACULTY
LOUNGE

76 SF

WFT
74 SF

MFT

139 SF

CONF.

40 SF

VEST.

205 SF

COPY
268 SF

NURSE

9 SF

TL.
6 SF

CL.
39 SF

TL.

136 SF

PRINCIPAL 229 SF

MAIN
OFFICE

15
5 

SF

C
O
R
R
ID
O
R
 3 599 SF

CORRIDOR 2

264 SF

LOBBY

154 SF

VESTIBULE

10
84

 S
F

C
O
R
R
ID
O
R
 4

971 SF

CORRIDOR 5

13
89

 S
F

C
O
R
R
ID
O
R
 6

969 SF

CORRIDOR 1

348 SF

GIRLS
TOILET - 1

348 SF

BOYS
TOILET - 1

24 SF

JC-1

16 SF

TL.
14 SF

TL.

62 SF

STOR.

225 SF

BOYS
TOILET - 2

13 SF

JC-2

225 SF

GIRLS
TOILET - 2

5132 SF

COURTYARD

10 SF

CL.

1 1

1

1

1

1

1

1

1

1

NEW WORK NOTES

SECURITY/ TECHNOLOGY UPGRADES - UPGRADE EXISTING SECUIRTY CAMERAS 
BUILDING WIDE.

1
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Consulting Engineer's Seal:

Architect's Seal:

DRAWING No.DRAWN BY:

DATE: SOLUTION No.

CHECKED BY:

SCALE:

No. DATE: COMMENTS:

As indicated
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 1/16" = 1'-0"1 FLOOR PLAN
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