Form DOE-130

Summary Cost Estimate Form
NJDOE -Division of Finance - Office of School Facilities

UNION

BERKELEY HEIGHTS TWP

0310

Governor Livingston HS

005

Livingston HS Educational Adequacy Compor

175 Watchung Boulevard

Berkeley Heights

Date:

District Contact:
Contact Title:
District Telephone #:
District Fax #:

Parent
Land
Temparary
Feasibility
Emergent

6/27/2025

Anthony Juskiewicz

State Project#:

Business Administrator

908-464-1718

908-464-1728

07922 District E-Mail: ajuskiewicz@bhpsnj.org
BA (Signature/Name)
J New Construction Hit If all casis ars eligible Hit if all costs are ineligible
= L 4
Name: Thomas Strauser Namd: Ahthony Juskiewicz Estimated Cost | [ EligibleCost | [ Ineligible Cost |

1.1 Section: A1 Building Ac&u‘@{tion $ - $ B $ =

1.2 Section: A2 Land Acquisition $ - $ = $ -

1.3 _Costs of Land & Building Acquisition | $ - $ - $ -

Building Construction Cost by Building System:

Section: General Conditions (% of all rades) [11.12%] [$ - $ - § =
3.1 Section: 1-A  Site Improvements $ - § ; $ s
3.2 Section: 1-B__ Demolitions $ E $ = $ -

Section: 1-C_ Hazardous Materials Abatement $ - § - $ T

Section: 2 Foundations B $ = $ - $ .
5 Section: 3 Superstructure $ E = 3 =
"6 Section: 4 Exterior Closure $ - - $ -
"7 Section: 5 Interior Construction $ 5 g Z $ .

8 Section: 6 Vertical Movement $ - $ s $ =

9 Section: 7 Plumbing 3 - $ - $ -

10 Section: 8 HVAC § - ] = $ =

17 Section; ] Sprinkler ¢ $ - $ = $ =

12 Section: 10 Electrical uti $ - $ = $ =
13 Section: 11 Communications $ - $ - S -

14 Section: 12 Fixed Furnishings $ - $ - $ =
15 Section: 13 ADA § - $ - $ 2

16 Section: 14 Miscellaneous $ - $ = $ -
17 Section: 15 Alterations -

18 Section: 16 Temporary Faciliies $ | $ S =

19 Section: 17 FF&E > 10 years of useful life $ B $ B -

20 Total Building Construction Cost (Line 2-19) | $ - $ - =

Other Allowable Costs:

21 Section: 18 DOE Final Review Fee® $ - $ - $ -
23.1 Section: 18 Architectural/Engineering Design Fees $ - $ - $ -
23.2 Section: 18 Design Contingency-New (%) $ - $ = § =
23.3 Section: 18 Design Centingency-Rehab (%) | 5.0% |

Section: 18 Bonding/Legal Fees $ - $ ES $ =
Section: 18 Construction Management Fees/PMF $ - $ - $ -
Section: 18 Construction Administration Fees $ - $ - $ 3
Section: 18 Testing Consultant Fees $ - ] - $ -
Section: 18 Environmental Consultant Fees $ = b = $ =
Section: 18 Permits Fees - $ £ = $ z
30 Section: 18 Const. Contingency-New (%) Min 5% s - ] [s - | [8 -
31 Section: 18 Const. Contingency-Rehab (%) Min 5% | 10.0% |

32 Seclion: 18 Other (describe each): $ - $ - 5 -

33 . r Reimbursable § - $ - $ =

34 $ = $ - $ =

35 (sum = lins 32) < $ - $ - $ -

36 B $ = $ g $ =

37 $ - $ - $ -

38 Total Other Allowable Costs (Line 21-37) =) $ - $ - $ -

39 Other Allowable Costs as a % of Total Building Construction Cost

Other Allowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission.
40 Section: 19 FF&E < 10 years of useful life [$ - | | [$ - ]

41 Total Project Costs

*Note: The correct "DOE Final Review Fee' is to be based on "Total Building
Consfruction Cost" figure (Line 20) at time the F.E.C. is approved by DOE.

Version 2.9db(02.26.21)




Form DOE-130

Summary Cost Estimate Form

NJDOE -Division of Finance - Office of School Facifities

UNION

BERKELEY HEIGHTS TWP
0310

Governor Livingston HS
G05

Livingston HS Educationai Adeguacy Compol

175 Watchung Boulevard

Berkeley Heights
07922
BA (Signature/Name)}
- g ]
- P | T
Name: Thomas Strauser Ndmef Anthony Juskiewicz

Building Misition

AJE Fizm:
A/E Contact:
AJE Phone #:
Aflz Fax #:
AJE E-Mail:

State Project:

Parent

Land

Temporary

Feasibility

Ermergent

Solutions Architecture Corp.

Thamas Strauser, Principal

973-484-4800

201-706-7777

thomass@solutions-arch.com

Hit  all costs zre

Hitif alf costs are sligitle ineligible

1.1 Section: A

1.2 Section: A2 Land Acquisition

7.3 Costs of Land & Building Acquisition - ] $ - [ - $ -

Building Construction Cost by Building System:

2 Section: General Conditions {% of ail trades) [11.32%] | $ 415,500.00 3 415,500.80 3 B
31 Section: 1-A Sile Improvements 3 - § ok 3 —
3.2 Seclion: 1-8 _ Demoiifions $ 380,000.00 $ o0 380,000.001 3§ -

_Section: 1-G Hazardous Materials Abalement $ 342,000.00 $ -2 342,000.00 ) -
Section: 2 Foundations 3 - § oo $ -
Section: 3 Supersiruciure $ - Foonrarinoe ety $ -
Section: 4 Exterior Closure 5 64,800.00 oo 64,800.00 5 -
Section: 5 Interior Construction $ 798,400.00 $ - 798,400.0C . 5 -
Section: 6 Vertical Movement $ - 3 VAT 5 -
Seclion: 7 Plumbing $ 37,000.00 b 3T 000.00 3 -
Section: 8 HVAC b 4£6,000.00 ©456,000.00 % -
Secticn: 9 Sprinkler System $ - v % -
Section: 2 Electrical Distribution $ 691,800.00 §. L 691,800.00 $ -
Section: i1 Communications $ - DR $ -
Section: 12 Fixed Furnishings $ - - § -
Section: 13 ADA $ - b . “ $ -
Section: 14 Miscellancous $ - : - $ -
Section: 15 Alterations ] B - 3 -
Section: 18 Temporary Facilities $ - ST e $ -
Saction: 17 FF&E > 10 years of useful life $ 965,000.00 - 9656,000.00 $ -

20 Tokal Buliding Construction Gost (Line 2-19): g 4,150.500.00 - TAABDS00.00:| R
Other Allowable Costs:
21 Section: 18 DOE Finaj Review Foe” 3 12,876.25 | [§ 12,876.25 | [§ -
231 Section: 18 Architectural/Engineering Design Fees ERE “415,050.60 5 [ § 415,050.00 | |3 -
232 Seclion: 18 Design Contingency-New [%) [
233 Sechon: 18  Design Conlingency-Rehab (%) [50% 118 20,752.50 3 20,752.50 $ -

24 Section: 18 Bonding/Legal Fees 5= Sl $ - $ -

25 Section: 18 Construction Management Fees/PMF [ e [ - $ -
""26 Section: 18 Construction Administration Fees $ R - $ -
27 Sechion: 18 Tesling Consuilant Fees § T 28,500.00 28,500.00 $ -
"28  Section: 18 Environmental Consuliant Fees § 67,500.00 67,500.00 $ -
29 Sechon: 18 Permits Fees 3 T - § -

30 Section: 18 Const. Contingency-New (%) Min 5% R

31 Section: 18 Const, Contingency-Rehab (%) Min 5% [10.0% 1 [§ 415,050.00 ] [ 415,050.00 | [ § -

32 Section: 18 QOther {describe each): 3 1,500.00 3 1,500.00 g -
33 ¢ Reimbursable " § 150000 [ 1,50000 | |8 -

34 BT g R s - kS

35 {sum = fine 32} < $ - $ - $ -

36 i L . 3 - $ -

ar - o X 5 - 3 -
%38 Total Other Allowable:Costs (Ling 21:37) : / B

39 Other Allowable Cosls as & % of Total Building Construclion Cost 23.16%

Other Allowehle Costs as a % of Total Building Construction Cost exceed 3§%.

& justification is required as patt of this submission.

40 Section:

19

FF&E < 10 years of useful life

41 Total Project Costs

“Mote: The correct "BOE Final Review Foe" is o be based on "Total Bullding
Construstion Cost" figure {Line 20) af time the F.E.C. is approved by DOE,

Varsion 2.90b(02.26.21)

5,111,729.00 | | $

5111,729.00 | | $ -




Form DOE-130

State Projectf;

Summary Cost Estimate Form Parent
NJDOE -Division of Finance - Office of Schoof Facilities Land
Temporary
UNION Feasibility
BERKELEY HEIGHTS TWP Emergent
0310 LRFP Project #:
Governor Livingston HS
005
Livingston HS Educational Adequacy Comper Brief Description of Project:
175 Watchung Boulevard Governor Livingsion High School Educational Adequacy Components - Q2
Berkelay Haights
07622
BA, (Signature/Name)

—-= 2 vl

Name: Thomas Strauser Napie: Anthony Jusklewicz

7.1 Seclion: A1 Building qugﬁition § - $ : $ -

1.2 Seclion: A2 Land Acquisition $ - $ - $ -
1.3 Gosts of Land & Building Acquisition } $ - % - $ -

Building Construction Cost by Building System;
Section: Generaj Conditions (% of &l irades) f112%] (8 415,500.00 $ 415,500.00 3 -
" Secticn: 1-A Site Improvements [3 - [ - $ -
Secticn: 1-B Demolitions 5 380,000.00 $ 380,000.00 $
Section: 1-C Hazardous Materials Abatement 3 342,000.00 $ 342.000.00 $ -
Section; 2 Foundations $ - 3 - $ -
Section: 3 Superstructure $ - $ - $ -
Section: 4 Exterior Closure 5 64,600.00 $ 64,800.00 $ -
Section: 5 interior Construction $ 798,490.00 § 798,400.GC § -
Section: 6 Vertical Movernent o $ - $ - $ -
Section: 7 Plumbing _ $ 37,000.00 $ 37,000.00 5 -
Section: 8 HVAC 3 456,000.00 3 456,000.80 $ -
Section: 9 Sprinkier System - § - b -
Section: 10 Elecirical Distribution 691,800.00 3 591,800.00 $ -
Section: 11 Communications - $ - $ -
Sechion: 12 Fixed Furnishings - 3 - 5 -
Section: 13 ADA $ - § - 3 -
Section: 14 Miscellaneous $ - $ - $ -
Section: 15 Alterations $ - $ - $ -
Section: 16 Temporary Facilities [ - $ - $ -
Section: 17 FF&E > 10 years of useful life $ 965,000.00 $ 965,000,00 $ -
I Total Bullding ‘Construction Cost (Line 2-19) iiiisminsmainlin 1 § TA450,500:007] [$04450,500.00: |9
Other Ailowable Costs:

21 Section: 18 DOE Final Rovigw Feg® $ 12,876.25 [] 12,876.25 $ -
23.1 Section; 18 Architectural/Engineering Design Fees $ 415,050.00 $ 415,050.00 5 -
23.2 Section: 18 Design Conlingancy-New (%) :

23.3 Section: 18 Design Ccntingency-Rehab (%) sow ] | 2075256 1§ 2075250 | | $ -
24 Section: 18 Bonding/Legal Fees § - ] - -
25 Section: 18 Construction Management Fees/PMF § - $ - -
26 _ Section: 18 Construction Adminisiraticn Fees _ $ - 5 - -
27 Section: i8 Testing Consultant Fees _ 28,500.00 $ 28,500.00 § -
28 Section: 18 Envionmental Consultart Fees 67,500.00 1 {§ 6750000 | [§ -
_ 29 Section: 18 Permits Fees - 5 - 3 -

30 Section: 18 Const. Contingency-New (%) Min 5% o

31 Section: 18 Const, Contingency-Rehab (%) Min 5% 110.0% § |7$ 415.050.00 l i $ 415'050'DDJ |7$ )

32  Section: 18 Other (describe each): $ 1,500.00 $ 1,500.00 [ -

3 ¢ Reimbursabla o 3 1,500.00 ¥ 1,500.00 $ -

34 R $ - $ - $ -
35 {sum = fine 32) 4 3 - $ - $ -
36 $ N I3 _ 3 A

37 . 3 - 8 - 3 -

739 Total-Other:AHlowabile Costs (Ling 2137} = $i 961;229.009 |: B

39 ther Allowable Costs as a % of Total Building Construction Cost

Gther Allowabie Costs as a % of Total Building Construction Cost axceed 36%.
A justification is required as part of this submission,
40 Section: 19 FF&E < 10 years of useful life

|

“tote: The correct “DOE Finad Review Fee” is io be based on "Total Building
GCaonstruetion Cost” figure (Line 206) at time the F.E.C. is approved by DDE.

41 Total Project Costs

Varsion 2.9db(02.26.21)

|
5,111,729.00 |

€2
'

i3
5111,720.00 | ['§ B

R




