Form DOE-130 State Project#:

Summary Cost Estimate Form Parent
NJDOE -Division of Finance - Office of School Facilities Land
Tempaorary
UNION Feasibility
BERKELEY HEIGHTS TWP Emergent
0310
Governor Livingston HS o
[HlE) Date: - Bf2712025
Livingston HS Capital Renovation Companen Bistrict Contact: Anthony Juskiewicz
175 Watchung Boulevard Contact Title: Business Administrator
District Tafephone #: 908-464-1718
Berkeley Heights District Fax #: B08-464-1728
07922 District E-Malil: ajuskiswicz@bhpsnj.org
BA (Signature/Name)
Hit i alf gosts are aligiile
P i [73
Name: Thomas Strauser -~ Narge: Anthony Juskiewicz

1.1 Section: Al Building%uisition § - - - 3 -

1.2 Section: A2 Land Acquisition § - - 5 -

1.3 GCosts of Land & Building Acquisition ; $ - - $ -

Building Construction Cost by Building System:
2 Section: General Conditions (% of ali trades) {13.85%] [ - $ - $ -

3.1 Seclion: 1A Site Improvements § - R B 5 -

32 Section: 1-B Demoiitions g - g - 3 N

3.3 Seclion: 1-C Hazardous Materials Abatement [ - § . - $ -

4 Saection: 2 Foundations § - § - $ -

5 Seclion: 3 Superstructure 5 - $ - $ -

6‘ Secfion: 4 Extericr Closure § - $ $ -
7 Section: 5 intericr Construction $ - § -0 - $ -

5  Section: 8 Vertical Movement $ = ER - $ -

9  Section: 7 Plumbing §on Cina § B 3 -

10 Section: 8 HVAC o R § i $ -

71 Section: 9 Sprinkler System D RREE e o - 3 -

12 Section: 10 Electrical Distribution L L L $ -

13 Bection: 11 Communications L R $i e $ -
14 Section: 12 Fixed Furnishings LT L $ -
15 Section: 13 ADA R § oo S 3 -

""16  Section: 14 Miscellaneous s § oo $ -

17 Sechion: 15 Alterations i s R B
78 Section: 16 Temporary Facilities $ -

18 Seclion: i7 FF&E > 10 years of useful life 3 -

20, Tolal Building Construction Cost (Lite 2519y ] 3

Other Allawable Costs:

21 Section: 18 DOE Final Roview Fee® $ - $ - $ -
231 Section: 18 Architectural/Enginaering Design Fees oo $ - 5 -
23.2 Section: 18 Design Confingency-New (%) RN E - - § -
23.3 Section: 18 Design Contingency-Rehab (%) |

24 Section: 18 Bonding/Legal Fees [ AT $ - 3 "

25 Section: 18 Construction Management Fees/PMF RS $ - 5 -

26 Section: 18 Construction Administration Fees § - 5 -

27 Section: 18 Tesling Consultant Fees $ “ $ -

28 Section: 18 Environmental Consultant Fees . $ - 5 -

29 Section: 18 Permits Fees §oo 3 - $ -

30 Section: 18 Const. Contingency-New (%) Min 5% o B BN - 1 [& -]

31 Section: 18 Const. Contingency-Rehab (%) Min 5% | "40.0% |

32 Section: 18 Other (describe gach): $ - $ - 5 .

.32 ¢ Reimbursable -3 3 - $ - $ -

o . . [ - $ -
35 (sum = kne 32} < §i - § - $ -
36 §. § - $ -

ki LT R £ § - $ -

a8 Total: Other-Alowable Costs {Line 21-37 5 : [ -

39 Other Allowable Costs as a % of Total Building Construction Cost
Cther Allowabie Costs as a % of Total Building Construction Cost exceed 30%.

A justification Is required as part of this submission,

40 Section: 19 FF&E < 10 years of useful lite % R | $ -

41 Total Project Costs | $ - ‘ ] $ “ | 1 $ - |

*Wote: The corrset “DOE Final Roview Fee™ is to be based on "Tolal Building
Construction Cost” figuse {Line 20} af time the F.E.G. is appreved by DOE,

Version 2.94b{02.26.21}




Form DOE-130 State Project#:

Summary Cost Estimate Form Parent
NJDOE -Division of Finance - Office of School Facilities Land
Temporary
UNION Feasibility
'BERKELEY HEIGHTS TWP Emergent
0310
Governor Livingston HS
005
Livingston HS Capital Renovation Componen AJE Firm: Solutions Architecture Corp.
175 Watchung Boulevard AJE Contact: Thomas Strauser, Principal
AJE Phone #: 973-484-4800
Berkeley Heights AJE Fax #: 201-706-7777
07922 AJE £-Mail: thomass@solutions-arch.com
BA (Signature/Name)
ﬂ 7 Hit «f 2l casts are eligible Bit ﬁ:l;;;?;l‘; are
Name: Thomas Strauser ~~ ~ NafneFAnthony Juskiewicz °
%
1.7 Section: A1 Building M’:quition
1.2 Section: A2 Land Acquisition :
1.3__Costs of Land & Building Acguisition | - $ - $ -
Building Construction Cost by Building System:
Section: General Conditions (% of all trades) [13.85%] | $ 320,000.00 $ - $ 320,000.00
Section: Site Improvements L $ 1,780,000.00 [ T $ 1,780,000.00
Section: Demolitions - - R L T, $ -
.3 Seclion: Hazardous Materials Abatement - § = $ -
Section: Foundations - Esd $ =
" Section: Superstructure [ . s $ -
Section: Exterior Closure — $ - $ 2 $ -
Section: _Interior Construction $ - ] - $ -
Section: Verti calMovement $ - [ - $ -
Section: Plumbing $ - [ $ z
Section: HVAC $ . $ $ -
Section: Sprinkler System 5 - $ $ -
Section: Electrical Distribution b - $ 2
Section: Communications $ 530,000.00 $ 530,000.00
Section: Fixed Furnishings - $ - =
Section: ADA j - $. -
Section: Misceilaneous_ _ - $: -
Section: Alterations - $ b -
Section: Temporary Facilities ) - -
Section: FF&E > 10 years of useful life - -
Total Building Construction Cost (Line 2-19) 2,630,000.00 ,630,000.00-

Other Allowable Costs:

% Section: 18 DOE Final Review Fee* [z - ] [8 -1 [s -
231 Section: 18 Architectural/Engineering Design Fees ) [$ 7.245510.00 | [$ - | |'$ 24551000 |
232 Sectlon 18 Design Contingency-New (%) oo s
23.3 Seclion: 18 Design Contingency-Rehab (%) (s - $ - $ -

24 Section: 18 Bonding/Legal Fees $ 10,000.00 $ - $ 10,000.00

25 Section: 18 Construction Management Fees/PMF p ot i - $ =

26 Section: 18 Canstruction Administration Fees b = = =

27 Section: 18 Testing Consultant Fees MR TR - -

28 Section: 18 Envir.ommental Consultant Fees $ " 15,000.00 $ S 15,000.00
29 Section: 18 Permils Fees § R T $ - -

30 Section: 18 Const, Contingency-New (%) Min 5% LAY

31 Section: 8 Cons . Contingency-Rehab (%) Min 5% t100% 1 [8 263,00000 | [§ - 1 [$  263,000.00 ]

32 Section. 18 Other (describe each): $ 2,500.00 $ - $ 2,500.00
.33 Reimbursable $: ©1250000] |$ - $ 2,500.00

34 f $ T e s $ - $ -
_35  {sum=ine 32} i $ $ " s =

36 $ $ = $ -

. $ $ - $ =

38 Total Other Allowable Costs/{Line’ 21-37 0.00) [ E 536,010.00

39 Other Allowable Cosis as a % of Total Building Construction Cost 20.38% 20.38%

Other Allowable Costs as a % of Total Building Construction Cost exceed 30%.
A justification is required as part of this submission,

40 Section: 19 FF&E < 10 years of useful life [s | | R ) X T
41 Total Project Costs ] [s 31e601000] [s - | [$3.166,010.00

*Note: The correct "DOE Final Review Fee is to be based on “Total Building
Construction Cost” figure {Line 20) al fime the F.E.C. is approved by DOE,

Version 2.9db(02.26.21)




Form DOE-130

Summary Cost Estimate Form
NJDOE -Division of Finance - Office of School Facilities

UNION

BERKELEY HEIGHTS TWP

0310

Governor Livingston HS

005

Livingston HS Capital Renovation Componen

175 Watchung Boulevard

Berkeley Heights

07922

BA (Signature/Name)

Name: Thomas Strauser

4 X
Nafned Anthony Juskiewicz

State
Parent
Land
Temporary
Feasibility
Emergent

LRFP Project #:

Project#:

Brief Description of Project:

Governor Livingston High School Capital Renovation Components

[
1.1 Section: A1 Building Aﬁsql.&si(ion $ - $ - $ x
1.2 Section: A2 Land Acquisition $ - $ 3 $ -
1.3 Costs of Land & Building Acquisition | $ - $ 5 $ -
Building Construction Cost by Building System:

__2_ Section: General Conditions (% of all trades) 13.86%8b | $ 320,000.00 $ = $ 320,000.00
3.1 Sectlion: - Site improvements $ 1,780,000.00 $ - $ 1,780,000.00
3.2 Section: 1B Demolitions o 3 . $ - $ -
3.3 Section: 1-C Hazardous Materials Abatement $ = $ - 3 -

4 Section: 2 Foundations $ - $ - $ -
5 Section: 3 Superstructure $ - $ - 3 z
6 Section: 4 Exterior Closure $ z $ z $ -
7 Section: 5 Interior Construction N $ = $ : $ =
8 Section: 6 Vertical Movement - $ 3 =
9  Section: 7 Plumbing - - -

~ 10 Section: 8 HVAC - - -
11 _Section: . Spritkler System - ) 5

— 12 Section: 10 Electrical Distribution - - $ -
13 Section: 11 Communications § 530,000.00 $ - $ 530,000.00
14 Section; 12 Fixed Furnishings $ - - $ -
15 Section: 13 ADA - - $ -
16 Section: 14 Miscellaneous . = -
17 Section: 15 Allerations - - -
18  Section: 16 Temporary Facilities = N =
19  Section: 17 =) -

"720 2 Total Building Construction Cost (Line 2-19)

FF&E > 10 years of useful life

Other Allowable Costs:

,630,000.00-

7630,000,00

21 Section: 18 DOE Final Review Fec* $ - $ - $ -
23.1 Section: 18 Architectural/Engineering Design Fees $ 245,510.00 $ - $ 245,510.00
23.2 Section: 18 Design Contingency-New (%) i 1 $ _ $ ~ $ ~
23.3 Section: 18 Design Conlingency-Rehab (%) N

" 24 Section: 18 Bonding/Legal Fees _ $ 10,000.00 $ - $ 10,000.00
"'25 Section: 18 Construction Management FeesPM F $ - $ - $ -
26 Section: 18 Construction Administration Fees - $ - $ -
27 Section: 18 Testing Consultant Fees - $ = b =
28 . 18 Environmental Consultant Fees 5 15,000.00 $ - 3 15,000.00
29 Section: 18 Permits Fees o - $ - -
30 Section: 18 Const. Contingency-New (%) Min 5% 263.000.00 l | $ _ I | s 263,000.00
31 Section: 18 Const. Contingency-Rehab (%) Min 5%
Section: 18 Other (descnbe each) 2,500.00 $ - $ 2,500.00
s Rembursabb 2,500.00 3 - 3 2,500.00
B = 3 - $ -
 {sum =line 32} 4 7 $ = $ -
- - 3 = 3 .
' C ] - $ - 3 -
“Tolal Other Allowable Costs {Line 21-37) 1536,010.00°
39 Other Allowable Costs as a % of Total Building Construction Cost 20.38%
Other Altowable Costs as a % of Total Buifding Construction Cost exceed 30%.
A justification is required as part of this submission.
40 Section: 19 FF&E < 10 years of useful life E =] 5 15 =] [ =]

41  Total Project Costs

“Note: The correct “DOE Final Review Fee” is to be based on "Tetal Building
Construction Cost" figure (Line 20} at fime the F.E.C. is approved by ROE,

Version 2.9db{02.26.21)

| $ 3,166,010.00 I 1 $ - I | $ 3,166,010.00



