
PROJECT TEAM:
OWNER: BERKELEY HEIGHTS BOARD OF EDUCATION

345 PLAINFEILD AVE, BERKELEY HEIGHTS, NJ 07922

ARCHITECT: SOLUTIONS ARCHITECTURE, CORP.
96 POMPTON AVE.  2ND FLOOR, SUITE 200
VERONA, NJ 07044
973.484.4800

REQUIRED SIGNATURES:

BOARD PRESIDENT

SUPERINTENDENT

LOCAL BUILDING CODES:
ALL WORK SHALL COMPLY WITH ALL GOVERNING CODES, REGULATIONS AND ORDINANCES, 
ETC. COMPLIANCE WITH THE FOLLOWING STANDARDS (MOST RECENT VERSION) IS REQUIRED:

NJ CODE REFERENCE

N.J.A.C. 5:23-3.14   2021 INTERNATIONAL BUILDING CODE - NEW JERSEY EDITION
N.J.A.C. 5:23-3.16   2020 NATIONAL ELECTRIC CODE 
N.J.A.C. 5:23-3.15   2021 NATIONAL STANDARD PLUMBING CODE
N.J.A.C. 5:23-3.18   2021 INTERNATIONAL ENERGY CONSERVATION CODE
N.J.A.C. 5:23-3.20  2021 INTERNATIONAL MECHANICAL CODE
N.J.A.C. 5:23-3.22   2021 INTERNATIONAL FUEL GAS CODE
N.J.A.C. 5:23-7.2     2021 BARRIER-FREE SUBCODE & 2017 ANSI A117.1

N.J.A.C. 5:23 UNIFORM CONSTRUCTION CODE (UCC)
NJAC 5:23-1 General Provisions
NJAC 5:23-2 Administration and Enforcement; Process
NJAC 5:23-3 Subcodes
NJAC 5:23-3A State-Jurisdiction Subcodes
NJAC 5:23-4 Enforcing Agencies; Duties; Powers; Procedures
NJAC 5:23-4A Industrialized/Modular Buildings and Building Components
NJAC 5:23-4B Manufactured Homes and Manufactured Home Add-on Units
NJAC 5:23-4C Enforcement of Federal Manufactured Home Standards
NJAC 5:23-4D Recreational Park Trailers
NJAC 5:23-5 Licensing of Code Enforcement Officials
NJAC 5:23-6 Rehabilitation Subcode
NJAC 5:23-7 Barrier Free Subcode
NJAC 5:23-8 Asbestos Hazard Abatement Subcode
NJAC 5:23-9 Code Interpretations
NJAC 5:23-10 Radon Hazard Subcode
NJAC 5:23-11 Playground Safety Subcode
NJAC 5:23-12 Elevator Safety Subcode
NJAC 5:23-12A Optional Elevator Inspection Program

NJ SUB-CODE REFERENCE
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CAPITAL COMPONENTS 

AT

BERKELEY HEIGHTS SCHOOL DISTRICT

GOVERNOR LIVINGSTON 
HIGH SCHOOL

FOR

DOE STATE PROJECT No.  39-0310-005 

PROJECT INFORMATION
PROJECT LOCATION:

USE GROUP:

NUMBER OF STORIES:

BUILDING SQUARE FOOTAGE:

SQUARE FOOTAGE OF ADDITIONS:

SUMMARY:
THIS PROJECT INVOLVES TECHNOLOGY, PA AND SECURITY CAMERA SYSTEM 
UPGRADES AND SITE UPGRADES. SITE UPGRADES INCLUDE REPAVING 
DETERIORATED PAVEMENT IN MULTIPLE AREAS AND TO REPLACE THE 4 SITE 
STAIRCASE AND RAILININGS.

175 WATCHUNG BLVD.
BERKELEY HEIGHTS, NJ 07922

PROJECT LOCATION MAP PROJECT LOCATION AERIAL

GOVERNOR LIVINGSTON HIGH SCHOOL
175 WATCHUNG BLVD. 
BERKELEY HEIGHTS, NJ 07922

"E" - EDUCATION

THREE

+/- 220, 851 SF

N/A

1. CONTRACTOR IS REQUIRED TO VISIT THE SITE & EXAMINE THE EXISTING CONDITIONS TO HIS
COMPLETE SATISFACTION PRIOR TO STARTING WORK.  THE CONTRACTOR SHALL COMPARE THE
EXISTING CONDITIONS TO THE DESIGN INTENT OF THE CONTRACT DOCUMENTS & SHALL IMMEDIATELY
NOTIFY THE ARCHITECT IN WRITING OF DISCREPANCIES.  FAILURE TO DO SO SHALL PLACE ALL THE
BURDEN OF RESPONSIBILITY ON THE CONTRACTOR TO PERFORM THE WORK AS INTENDED BY THE
CONTRACT DOCUMENTS AT NO ADDITIONAL COST TO THE OWNER.

2. IT IS THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL EXISTING JOB CONDITIONS, DIMENSIONS,
AND QUANTITY OF WORK. ALL DIMENSIONS OF EXISTING CONDITIONS INDICATED ON THE CONTRACT
DOCUMENTS ARE APPROXIMATE AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR PRIOR TO
STARTING THE WORK.

3. CONTRACTOR IS RESPONSIBLE FOR FILING OF PERMITS AND REQUESTING ALL NECESSARY
INSPECTIONS, FOOTING, FRAMING, ELECTRICAL, ROUGHING, INSULATION, ETC.

4. PRODUCT MANUFACTURERS, IN CONJUNCTION WITH SUBCONTRACTOR AND CONTRACTOR, ARE
RESPONSIBLE FOR ALL COMPONENTS AND CALCULATIONS AND/OR CERTIFICATIONS OF THEIR
PRODUCT AND FOR PROVIDING COMPLETE SYSTEM/ASSEMBLIES TO MEET THE DESIGN INTENT OF THE
PROJECT.

5. THE INDICATION OF SUBSTRATE & CONFIGURATION OF CONCEALED ITEMS & MATERIALS SHOWN ON
THE CONTRACT DOCUMENTS IS FOR GENERAL REFERENCE ONLY.  THE CONTRACTOR SHALL NOT BE
ENTITLED TO ADDITIONAL COMPENSATION FOR ANY VARIANCE BETWEEN ACTUAL EXISTING
CONDITIONS AND THAT REPRESENTED ON THE CONTRACT DOCUMENTS.

6. THE CONTRACTOR SHALL DISCUSS & VERIFY WITH ALL GOVERNING AUTHORITIES ALL CODE
REQUIREMENTS INDICATED OR REQUIRED FOR THE COMPLETE EXECUTION OF THE WORK AS
INTENDED BY THE CONTRACT DOCUMENTS.

7. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE, AND LOCAL CODES AND ORDINANCES
HAVING JURISDICTION OVER THE PROJECT.  THE CONTRACTOR SHALL OBTAIN PERMITS & GIVE
NOTICES TO SUCH AGENCIES IN AMPLE TIME FOR OFFICIALS TO CONDUCT INSPECTIONS AND OBTAIN
TIMELY APPROVALS.  FAILURE TO COMPLY WILL SOLELY BE THE RESPONSIBILITY OF THE
CONTRACTOR.

8. THE CONTRACTOR SHALL PROVIDE PROTECTION FOR THE PUBLIC, AND CONSTRUCTION WORKERS IN
AND AROUND THE CONSTRUCTION AREA & ADJACENT PROPERTY.  ADEQUATE BARRIERS & SIGNAGE
SHALL BE PROVIDED TO EXERCISE CONTROL OF SAFE INGRESS & EGRESS OF PREMISES. FIRE EXITS
SHALL NOT BE BLOCKED. PROPER SITE SECURITY DURING WORKING & OFF-HOURS SHALL BE
MAINTAINED. BARRICADE ALL UNSAFE OR POTENTIALLY DANGEROUS CONDITIONS. THE CONTRACTOR
SHALL FOLLOW O.S.H.A. STANDARDS DURING THE COURSE OF THE PROJECT.

9. DO NOT SCALE THE DRAWINGS. USE CALCULALTED DIMENSIONS ONLY. NOTE THAT NOT ALL
DIMENSIONS ARE GIVEN ON THE CONTRACT DOCUMENTS. CONTRACTOR SHALL FIELD VERIFY EXISTING
DIMENSIONS.

10. ALL INFORMATION FOR ALL TRADES CONTAINED WITHIN THE CONTRACT DOCUMENTS SHALL BE USED
TOGETHER & IN CONCERT WITH ONE ANOTHER AS A WHOLE BODY OF INFORMATION FOR THE
PROJECT. IN THE EVENT OF CONFLICTS BETWEEN DOCUMENTS, THE GREATER QUANTITY OR HIGHER
QUALITY OF WORK SHALL PREVAIL AND BE PROVIDED.

11. ALL ITEMS LABELED "EXISTING" ARE EXISTING "TO REMAIN" UNLESS OTHERWISE INDICATED. ITEMS
NOT LABELED "EXISTING" ARE TO BE PROVIDED. THE TERM "PROVIDE" MEANS FURNISH & INSTALL AS
IT IS USED THROUGHOUT THE CONTRACT DOCUMENTS.

12. THE CONTRACTOR SHALL PROVIDE ALL MATERIAL, LABOR, SERVICES, ETC. TO COMPLETE THE ENTIRE
WORK IN A MANNER ACCEPTABLE TO THE OWNER AND THE ARCHITECT. IT IS UNDERSTOOD THAT NOT
EVERY DETAIL OR DIMENSION IS SHOWN IN THE CONTRACT DOCUMENTS, NOR ARE THEY NECESSARY
FOR THE CONTRACTOR TO PROVIDE A QUALITY PRODUCT. NO WORK SHOULD BE INSTALLED IF THE
CONTRACTOR IS UNSURE OF THE DESIGN INTENT. INSTALLATION OF ANY WORK THAT DOES NOT
COMPLY WITH THE DESIGN INTENT AS DETERMINED BY THE ARCHITECT, SHALL BE SUBJECT TO
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

13. THE SCOPE OF THE CONTRACT INCLUDES ALL THE WORK AS INDICATED ON THE DRAWINGS. THE
CONTRACTOR BEARS SOLE SOURCE RESPONSIBILITY FOR THE DELIVERY OF THE PROJECT TO 100%
COMPLETION.

14 THE ARCHITECT'S PRINCIPALS, EMPLOYEES, AGENTS, AND CONSULTANTS SHALL HAVE NO
RESPONSIBILITY FOR THE DISCOVERY, PRESENCE, HANDLING, REMOVAL, OR DISPOSAL OF, OR
EXPOSURE OF PERSONS, TO HAZARDOUS MATERIALS IN ANY FORM AT THE PROJECT SITE, INCLUDING,
BUT NOT LIMITED TO ASBESTOS, ASBESTOS PRODUCTS, POLYCHLORINATED BIPHENYL (PCB), RADON,
LEAD, OR OTHER TOXIC SUBSTANCES.

15. ALL CONSTRUCTION, EQUIPMENT, CONTENTS, ETC. SHALL BE PROTECTED BY THE CONTRACTOR
DURING THE ENTIRE PERFORMANCE OF THE WORK. AREAS DISTRIBUTED OR DAMAGED BY THE
CONTRACTOR SHALL BE COMPLETELY RESTORED, REPAIRED, OR REPLACED BY THE CONTRACTOR TO
THE OWNER'S COMPLETE SATISFACTION AT NO ADDITIONAL COST.

16. ALL DEBRIS AND UNUSED MATERIAL SHALL BE COMPLETELY REMOVED FROM THE SITE AND  LEGALLY
DISPOSED OF. NO ON-SITE STORAGE, BURNING, OR BURIAL OF DEBRIS SHALL BE PERMITTED. THE
CONSTRUCTION SITE SHALL BE KEPT IN A CLEAN AND SAFE MANNER, INCLUDING, BUT NOT LIMITED
TO DAILY BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION  PROJECT.

17. ALL MATERIALS AND PRODUCTS SHALL BE PROTECTED AND PROPERLY STORED ACCORDING TO DAILY
BROOM CLEANING THROUGHOUT THE DURATION OF THE CONSTRUCTION PROJECT. ALL MATERIALS
AND PRODUCTS SHALL BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S CURRENT
PRINTED RECOMMENDATIONS TO MAINTAIN THE PROPER WARRANTIES.

18. MISCELLANEOUS WOOD, COLD FORMED, OR ROLLED STEEL SHAPES, WHETHER BLOCKING OR SUB-
FRAMING THAT ARE REQUIRED FOR THE INSTALLATION OF OTHER ITEMS NECESSARY FOR A
COMPLETE PACKAGE SHALL BE PROVIDED WHETHER OR NOT SPECIFICALLY INDICATED IN THE
CONTRACT DOCUMENTS.

19. CONTRACTOR SHALL PROVIDE ALL NECESSARY SHORING & BRACING TO SUPPORT EXISTING OR NEW
CONSTRUCTION NOT FULLY SET UNTIL PERMANENT SUPPORTS ARE ERECTED. TAKE ALL NECESSARY
MEASURES TO PREVENT COLLAPSE OF ANY ELEMENT OF NEW OR EXISTING CONSTRUCTION.

20
.
DETAILS & SECTIONS ON THE DRAWINGS ARE SHOWN AT SPECIFIC LOCATIONS & ARE INTENDED TO
SHOW GENERAL REQUIREMENTS THROUGHOUT. DETAILS NOTED "TYPICAL" INDICATE ALL "LIKE
CONDITIONS" ARE TO BE TREATED SIMILARLY.

21. UNLESS FACTORY FINISHED, OR OTHERWISE SPECIFICALLY NOTED IN THE CONTRACT DOCUMENTS,
ALL EXPOSED SURFACES SHALL BE PAINTED/COATED IN COLORS & TEXTURES AS SELECTED BY THE
OWNER. NO SURFACES SHALL BE LEFT UNFINISHED UNLESS SPECIFICALLY NOTED IN THE CONTRACT
DOCUMENTS.

22. WORK NOT INDICATED IN PART OF THE DRAWING, BUT REASONABLY IMPLIED TO BE SIMILAR TO THAT
SHOWN AT CORRESPONDING PLACES SHALL BE PROVIDED BY THE CONTRACTOR.

23.
.
MINOR DETAILS OR INCIDENTAL ITEMS NOT USUALLY SHOWN OR SPECIFIED, BUT NECESSARY FOR
THE PROPER & COMPLETE EXECUTION OF ANY PART OF THE WORK SHALL BE INCLUDED AS IF THEY
WERE SPECIFICALLY INDICATED IN THE CONTRACT DOCUMENTS.

24
.
THE ARCHITECT SHALL NOT HAVE CONTROL OVER, OR CHARGE OF, AND SHALL NOT BE RESPONSIBLE
FOR MEANS, METHODS, TECHNIQUES, SEQUENCES, OR PROCEDURES, OR FOR SAFETY PRECAUTIONS
AND PROGRAMS IN CONNECTION WITH THE WORK IN ACCORDANCE WITH THE CONTRACT
DOCUMENTS.

25. THE ACTUAL SCOPE OF DEMOLITION SHALL NOT BE LIMITED TO WHAT IS SPECIFICALLY INDICATED ON
THE DRAWINGS, BUT SHALL INCLUDE ALL COMPLETE OR SELECTIVE DEMOLITION AS MAY BE
NECESSARY TO ACCOMPLISH THE INTENDED CONSTRUCTION. THIS APPLIES TO THE WORK OF ALL
TRADES.

26
.
ALL WORKMANSHIP AND MATERIALS SHALL BE GUARANTEED FOR ONE YEAR FROM THE DATE OF
OWNER'S ACCEPTANCE UNLESS OTHERWISE NOTED.

27 CONTRACTOR SHALL COORDINATE ALL WORK WITH CIVIL STRUCTURAL, MECHANICAL, ELECTRICAL,
PLUMBING, FIRE PROTECTION, AND LOW VOLTAGE SYSTEMS. REPORT CONFLICTS PRIOR TO
EXECUTION.

GENERAL NOTES

DRAWING LIST - CAPITAL RENOVATION COMPONENTS
Sheet Number Sheet Name

0.TS TITLE SHEET
A.0.1 SITE PLAN
A.1.0 PARTIAL PLAN A - LOWER LEVEL
A.1.1 PARTIAL PLAN B - LOWER LEVEL
A.1.2 PARTIAL PLAN A - FIRST FLOOR
A.1.3 PARTIAL PLAN B - FIRST FLOOR



-ASPHALT PARKING LOT TO BE REPAVED =

- REPLACE STAIRCASE + RAILINGS AT DIFFERENT LOCATIONS

- MILL AND PAVE EXISTING PARKING LOTS AND WALKWAYS

REPLACE DETERIORATED PAVEMENT AREA
AT REAR LOT  

UPGRADE STRIPING AS REQUIRED.
+/- 64,000 SF

REPLACE DETERIORATED PAVEMENT AREA 
AT FRONT LOT  

UPGRADE STRIPING AS REQUIRED.
+/- 84,000 SF

REPLACE DETERIORATED PAVEMENT AREA
AT SIDE LOT  

UPGRADE STRIPING AS REQUIRED.
+/- 30,000 SF

REPLACE DETERIORATED PAVEMENT AREA
AROUND BUILDING . 

UPGRADE STRIPING AS REQUIRED.
+/- 42,000 SF

REPAIR EXTERIOR 
CONCRETE STAIRS 
AND RAILINGS

REPAIR EXTERIOR 
CONCRETE STAIRS 
AND RAILINGS
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 1" = 40'-0"1 SITE SATELITE



PA
R
T 
"A
"

PA
R
T 
"A
"

352 SF

MTR
ROOM

678 SF

STORAGE-9

3977 SF

UNEXCAVATED

221 SF

STOR.-6

217 SF

STOR.-7

245 SF

GIRLS TOILET
NO.5

750 SF

CLASS
ROOM

7

245 SF

BOY'S TOILET
NO.4

1675 SF

BOILER
ROOM 460 SF

JANITOR
ROOM

705 SF

CLASS ROOM
10

710 SF

CLASS ROOM
13

710 SF

CLASS ROOM
14

705 SF

CLASS ROOM
16

705 SF

CLASS ROOM
15

260 SF

B.T.-5

705 SF

CLASS ROOM
12

705 SF

CLASS ROOM
11

1053 SF

CLASS ROOM
9

735 SF

STOR.-5

698 SF

CLASSROOM
8

698 SF

CLASS
ROOM

17

652 SF

STORAGE-4
39

275 SF

GIRLS TOILET
NO.4

918 SF

C/R
18

359 SF

CST OFFICE
43

352 SF

IT TECH
44

1506 SF

STEM
19

1848 SF

WOOD SHOP
20

1881 SF

ELEC. SHOP
21

1051 SF

MUSIC
22

2516 SF

MUSIC
24

1533 SF

ART
23

7272 SF

AUDITORIUM
51

220 SF

COST
OFFICE

52

353 SF

STOR-10

28
0 

SF

B
O
YS
 T
O
IL
ET

N
O
.3

54 SF

ELEV.
MACH.

60
 S

F

JA
N
. L
O
C
K
ER

40 SF

JC-3

67 SF

JC-4

3609 SF

CORRIDOR 11

1476 SF

CORRIDOR 9

16
25

 S
F

C
O
R
R
ID
O
R
 1
0

18
25

 S
F

C
O
R
R
ID
O
R
 1
3

225 SF

STOR.

199 SF

STAGE
STOR.

140 SF

UNIFORM
STOR.

150 SF

OFF.

120 SF

PRAC.120 SF

PRAC.

169 SF

OFFICE

72 SF

STOR.

130 SF

FIN. RM.

72 SF

STOR.

N

120 SF

PRAC.

120 SF

PRAC.

PA
R
T 
"A
"

PA
R
T 
"A
"

258 SF

STAIR 3

304 SF

STAIR 5

256 SF

STAIR C

(SCOPE INCLUDED IN 
EDUCATIONAL APPLICATION)

43 SF

JC-4

284 SF

STAIR 7

1

1

1

1

1

1

1

1

1

1

1

1

1

11

1

1

CAPITAL RENOVATION PROJECTS:

FO
R

AT

Consulting Engineer's Seal:

Architect's Seal:

DRAWING No.DRAWN BY:

DATE: SOLUTION No.

CHECKED BY:

SCALE:

No. DATE: COMMENTS:

As indicated

7/
1/2
02
5 
12
:3
6:
09
 P
M

S:
\4
-P
RO
JE
CT
S\
BE
RK
EL
EY
 H
EI
G
H
TS
\2
5.
12
2 
- P
RE
 R
EF
ER
EN
D
U
M
 S
ER
VI
CE
S\
4-
D
O
E 
SU
BM
IS
SI
O
N
 F
IL
ES
\2
02
5 
- R
ef
er
en
du
m
 - 
Li
vi
ng
st
on
 H
S 
Ca
pi
ta
l\3
-R
EV
IT
 D
RA
W
IN
G
S\
25
.12
2 
BK
H
 G
LH
S 
PR
E-
RE
F 
- D
O
E 
CA
P.
rv
t

CA
PI
TA
L 
CO
M
PO
N
EN
TS

BE
RK
EL
EY
 H
EI
G
H
TS
 S
CH
O
O
L 
D
IS
TR
IC
T

17
5 
W
AT
CH
U
N
G
 B
O
U
LE
VA
RD
 B
ER
KE
LE
Y 
H
EI
G
H
TS
, N
J 
07
92
2

G
O
VE
RN
O
R 
LI
VI
N
G
ST
O
N
 H
IG
H
 S
CH
O
O
L

A.1.0

6/27/2025

25.122
Author

Checker

PA
RT
IA
L 
PL
A
N
 A
 - 
LO
W
ER
 L
EV
EL

ISSUE FOR DOE6/27/25

ST
A
TE
 P
R
O
JE
C
T#
 3
9-
03
10
-0
05

 1" = 60'-0"1 LOWER LEVEL KEY PLAN - PART A

 1/16" = 1'-0"2
LOWER LEVEL CAPITAL RENOVATIONS
PLAN - PART A

NEW WORK NOTES:

1 SECURITY/TECHNOLOGY UPGRADES -  UPGRADE EXISTING SECURITY 
CAMERAS BUILDING WIDE AND IP SOUND/ BELL/ PA/ CLOCK SYSTEM
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 1" = 60'-0"1 LOWER LEVEL KEY PLAN - PART B

 1/16" = 1'-0"2
LOWER LEVEL CAPITAL RENOVATIONS
PLAN - PART B

NEW WORK NOTES:

1 SECURITY/TECHNOLOGY UPGRADES -  UPGRADE EXISTING SECURITY 
CAMERAS BUILDING WIDE AND IP SOUND/ BELL/ PA/ CLOCK SYSTEM
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